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October 6, 2023

Ms. Lyn Wrigley, Purchasing Agent
Albemarle-Charlottesville Regional Jail
160 Peregory Lane
Charlottesville, VA 22902

Dear Ms. Wrigley and Members of the Albemarle-Charlottesville Regional Jail:

Our proposed team understands that improving and expanding the Albemarle-
Charlottesville Regional Jail (ACRJ) has been a priority of your Authority Board for years, 
and we are excited to contribute our skills and experience to this goal. Having recently part-
nered with you on a Community Based Corrections Plan Needs Assessment and Planning 
Study, we look forward to continuing our partnership to provide cost-effective, secure, and 
operationally efficient solutions for your facility. Furthermore, we support this project's 
mission to focus on your inmate capacity, the physical and mental wellbeing of inmates and 
staff, gender equality, incarceration alternatives, and re-entry programming, while respecting 
the financial contribution of your citizens.

As you consider a partner for this renovation and expansion, the following summarizes our 
most noteworthy attributes:

•	 SECURE JAIL FACILITY EXPERTISE—We are thoroughly familiar with local and state laws, 
as well as national guidelines governing the housing of adult offenders. Our portfolio 
includes planning and design services for over 180 detention facilities in the last 10 years, 
83 of which are in Virginia. As a result of this extensive experience, Building Design & 
Construction recently ranked our firm fifth among 80 justice facility architectural and 
engineering firms in the nation.

•	 ALBEMARLE COUNTY AND CITY OF CHARLOTTESVILLE EXPERIENCE—In addition to our study 
of your jail, we have partnered with Albemarle County, Nelson County, and the City 
of Charlottesville for more than 25 years on dozens of government facility renovations 
and studies. Due to this valuable history of successful collaboration, we are thoroughly 
familiar with local codes and regulations in the counties and the city.

•	 SPECIALIZED IN-HOUSE EXPERTISE—Our local in-house staff includes architects and 
engineers; detention facility planners; security systems designers; interior designers; and 
construction contract administrators who specialize in jail facilities. This intentional 
unified management of disciplines promotes better coordinated design and construction, 
which can lead to fewer change orders and more consistent bid results.

If you have any questions about this submittal or wish to schedule an interview, please con-
tact me at (804) 794-7555 or tbell@moseleyarchitects.com.

Sincerely,

Anthony J. Bell III, AIA
Managing Principal

Designing solutions. Building trust. Enriching lives.

3200 Norfolk Street
Richmond, VA 23230

P: (804) 794-7555
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Q: Is ACRJ’s budget already approved?

A: ACRJ is approved for the 25% reimbursement. Between October and December we 

will be securing financing for the project.  The intent is to have financing secured by 

January or February of 2024.

4. Please see attached CB & CP Studies.

Vendor acknowledgement of Addendum No. 1:

Vendor: ___________________________________

Name: ____________________________________

Signature: _________________________________

Date: _____________________________________

Moseley Architects

October 6, 2023

Anthony J. Bell III, AIA
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Firm Qualifications

FIRM QUALIFICATIONS

Founded in 1969 in Richmond, Moseley Architects is 
one of the Mid-Atlantic's most trusted public sector 
architecture and engineering firms, offering exceptional 
expertise and service to regional, local, state, and fed-
eral governments for their detention and corrections 
facilities. We are consistently ranked among the top 
design firms in the nation and were recently ranked 
fifth among 80 national justice facility architectural and 
engineering firms by Building Design & Construction.

Experience with Jail Design in Virginia
No other firm has planned and designed more detention 
and corrections facilities in Virginia. This encompasses 
over 80 regional, local, and state detention correctional 
projects over the last 10 years. Included in this experi-
ence are renovations and expansions to the Arlington 
County Adult Detention Center, Central Virginia 
Regional Jail, Chesapeake City Jail, Hampton Roads 
Regional Jail, Henrico County Jail, Pamunkey Regional 
Jail, Piedmont Regional Jail, Prince William-Manassas 
Regional Adult Detention Center, and Rappahannock 
Regional Jail, as well as numerous projects for the 
Virginia Department of Corrections.

New facilities completed during this same time pe-
riod include the RSW Regional Jail, Henry County 
Adult Detention Center, Loudoun County Juvenile 
Detention Center, and Bon Air Juvenile Correctional 
Center, which recently completed preliminary design 
and is awaiting funding from the commonwealth for 
design for completion and construction.

Our professionals are thoroughly familiar with Virginia’s 
Construction and Capital Outlay procedures, includ-
ing the Construction and Professional Services Manual, 

the Division of Engineering and Buildings, the Virginia 
Uniform Statewide Building Code, the International 
Building Code, and the International Existing Building 
Code, as well as the Americans with Disabilities Act 
Standards for Accessible Design, and Draft Public 
Rights-of-Way Accessibility Guidelines.

Knowledge of the Albemarle-Charlottesville Regional 
Jail
Moseley Architects has served the Albemarle-
Charlottesville Regional Jail (ACRJ) since 2009 when 
we completed a Community-Based Corrections Plan 
for the Albemarle, Charlottesville, Nelson Regional 
Jail Authority. In 2021, we were selected to provide a 
Community Based Corrections Plan Needs Assessment 
and Planning Study in support of your proposed reno-
vation and expansion. 

During this time, we forged strong relationships with 
your administration, staff, and decision-makers. As a 
result, we are well versed in your methodologies and 
working processes, and will use this familiarity to help 
satisfy the goals of your ACRJ expansion and renovation.

Renovation and Expansion Ingenuity
Moseley Architects' experience includes the renovation 
and expansion of more than 360 government facilities 
in the last 10 years, including nearly 70 detention and 
corrections facilities. We will share lessons gained from 
our experience designing renovations that address lay-
out re-organizations, outdated building codes, upfits to 
existing spaces, and antiquated building systems. We 
are adept at coordinating old and new mechanical, elec-
trical, and plumbing systems; life safety systems; and 
security systems to keep buildings operational when 
phased construction is necessary.

LEFT Moseley Architects collaborated with our 
proposed civil and site engineering consultant, 
Timmons Group, on the ACRJ's Community Based 
Corrections Plan Needs Assessment and Planning 
Study.
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Furthermore, Moseley Architects is familiar with ADA 
challenges that come with renovating existing facilities. 
We will partner with ACRJ representatives to put for-
ward cost effective solutions to achieve ADA compliance 
in your regional jail.

Turnkey Comprehensive Solutions
Moseley Architects has a comprehensive team of over 
300 architects, engineers, detention facility planners, 
security systems designers, interior designers, sustain-
ability coordinators, and construction contract admin-
istrators, many of whom who specialize in jail facilities. 
This unified management of disciplines promotes safer, 
more secure, and cost-conscious planning results.

Management Structure
Tony Bell, AIA, will serve as the managing principal 
and primary contact for your regional jail renovation 
and expansion. He will lead our team and serve as the 
primary resource for the ACRJ throughout program-
ming, design, and construction.

As project manager, Michael Gibson, AIA, will tailor 
our staff resources to your specific needs and schedule 
requirements. He will remain assigned for the duration 
of renovation and expansion, coordinating details on 
a daily basis and keeping the ACRJ and Tony fully in-
formed on significant issues. He will determine daily 
work assignments for our in-house staff and monitor 
and coordinate the work of our consultant team. 

CONSULTANT FIRMS

Our proposal team includes the consultants listed be-
low. Having worked together on numerous successful 
projects, we understand each firm's respective corporate 
cultures and processes. This familiarity will result in 
increased efficiencies in meeting your needs.

Timmons Group – Civil Engineering, Landscape 
Architecture, and Associated Site Services
1001 Boulders Parkway, Richmond, VA 23225

Moseley Architects and Timmons Group have collab-
orated for over 25 years on more than 400 projects, 
including over 70 detention and correctional facilities. 

Foodesign Associates – Food Service and Laundry 
Design
220 North Ames Street, Suite 101, Matthews, NC 28105

Moseley Architects and Foodesign Associates have col-
laborated for over 30 years on more than 140 projects, 
including over 75 detention and correctional facilities. 

Shen Milsom & Wilke – Acoustical and Audio Visual 
Design
1220 North Fillmore Street, Suite 360, Arlington, VA 22201

Moseley Architects and Shen Milsom & Wilke have 
collaborated for over 20 years on nearly 50 projects, in-
cluding local government facilities for Arlington, King 
George, and Washington counties, as well as the cities 
of Richmond and Virginia Beach.

Forella Group – Cost Estimator
5180 Parkstone Drive, Suite 250, Chantilly, VA 20151

Forella Group and Moseley Architects have collaborat-
ed for nearly 25 years on dozens of projects in Virginia 
and Maryland.

The Miles Agency – Community Engagement and 
Communication
1104 Fallbrook Bend, Virginia Beach, VA 23455

The Miles Agency and Moseley Architects have collab-
orated for over 10 years. Most recently, this includes 
the ACRJ's Community Based Corrections Plan Needs 
Assessment and Planning Study.

LEFT Orange indicates locations of local, 
state, and federal government detention and 
correctional projects completed by Moseley 
Architects. These include studies, renovations, 
additions, new construction, and consulting 
projects. The red dots indicate our office locations 
in Virginia.


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PROJECT EXPERIENCE

Chesapeake City Jail Expansion
Chesapeake, VA

Moseley Architects provided an action plan, and an amended planning 
study that considered alternative solutions for the detainee population in 
the city jail. The action plan provided an assessment of existing facilities 
and prepared a life cycle cost analyses for four alternatives to renovating 
or replacing aging facilities. The city considered the alternatives and se-
lected the recommended phased approach. 

Subsequently, Moseley Architects amended a Community Based 
Corrections Plan Planning Study that had been previously prepared by 
another consultant. Upon approval of commonwealth reimbursement, 
Moseley Architects prepared bid documents and administered construc-
tion for the first phase of the expansion, which included 192 dormitory 
beds; eight restrictive housing cells; spaces for administration, medical 
services, and training; as well as a warm-up kitchen, laundry room, and 
barber shop. 

A maintenance facility is also included to accommodate the sheriff’s of-
fice detainee workforce.

Client
City of Chesapeake

Size
58,650 square feet | 200 bed expansion

Completion Date
2018 

Cost
Estimate: $23,783,891

Actual: $20,824,916

Change Orders: $1,191,917 
(including owner-requested and 
unforeseen field conditions)

Reference
Wilbur Hogge
Construction Facilities Manager
Department of Public Works
431 Albemarle Drive
Chesapeake, VA 23322
(757) 382-8744
Whogge@cityofchesapeake.net

Team Members
Tony Bell (managing principal); 
John Edmund (security systems 
designer); Eliot Garber (detention 
hardware architect); Sheila Harold 
(interior designer); Jason Forsyth 
(mechanical engineer); Bryan Wells 
(electrical engineer); Jeffrey O'Beirne 
(structural engineer); Gary Westfall 
(construction contract administrator)
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"Wanted to let you know that Chesapeake has received the reimbursement money from DOC for the jail expansion project. Thank you for all of your efforts on 
this matter. Your due diligence and meticulous efforts were the driving force in DOC’s approval of the reimbursement submittal."

– Wilbur Hogge, PE
Construction Facilities Manager
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Henry County Jail
Martinsville, VA

The former Henry County Jail was one of the most overcrowded deten-
tion facilities in Virginia. Moseley Architects partnered with the county 
on the preparation and submission of a Community Based Corrections 
Plan Needs Assessment and Planning Study in accordance with the 
State Board of Local and Regional Jails’ Standards for Planning, Design, 
Construction, and Reimbursement of Local Correctional Facilities, and sub-
sequent design services for the new 400-bed facility.

This includes a public lobby with video visitation, administration spaces 
with a training room, food service spaces, a laundry area, booking and 
intake, a warehouse with a loading dock, and a vehicular sally port. 

This facility is one of the few in Virginia with a dedicated mental health 
wing. The wing features medical administration offices, high-density 
records storage, a laboratory, and a pharmacy. Exam rooms, including 
emergency treatment and mental health evaluation spaces, are also in-
cluded. Infrastructure for general health services accommodates a dental 
operatory and X-ray room. Residents with contagious illnesses are sepa-
rated from the rest of the population through negative pressure holding 
and shower areas.

Client
Henry County

Size
158,000 square feet | 400 beds

Completion Date
2022

Cost
Estimate: $68,751,000

Actual: $50,333,654

Change Orders: Credit of 
$13,059,114 to overall cost

References
Dale Wagoner, County Administrator
PO Box 7, Martinsville, VA 24112
(276) 634-4601
Dwagoner@co.henry.va.us

Sheriff Wayne Davis
3250 Kings Mountain Road
Martinsville, VA 24112
(276) 656-4200
Ddavis@co.henry.va.us

Team Members
Tony Bell (project manager); John 
Edmund (security systems designer); Eliot 
Garber (detention hardware architect); 
Sheila Harold (interior designer); Jason 
Forsyth (mechanical engineer); Bryan 
Wells (electrical engineer); Jeff Mortensen 
(plumbing designer); Gary Westfall 
(construction contract administrator)
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"What we have is a place that we can work with people more, have a little more space to do it. It's much safer for the officers and safer for the inmates, as well."

– Retired Sheriff Lane Perry
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City of Virginia Beach Jail Security Upgrades
Virginia Beach, VA

This project upgraded the electronic security system that serves three 
buildings (built in 1976, 1992, and 2005), which house an average daily 
population of 1,427. The new system provides non-proprietary integrated 
IP-based control, including door control and emergency release; two-way 
digital intercoms and paging; cameras and video recording; card access 
with badging and reporting; and utility controls such as lights, water, TV, 
receptacle, and inmate phones.

Additional features include 22 new touch screen computers that control 
the system, including six new ergonomic sit-stand workstations in mas-
ter control. In addition, new IP cameras (located considering PREA); 
digital intercoms and paging stations; HID card readers; RFID system 
for inmate, staff, and visitor tracking; head-end equipment; UPSs; PLCs; 
digital amplifiers; and data converters and fiber connections between the 
three buildings and courts.

Client
City of Virginia Beach

Size
321,953 square feet

Completion Date
2021

Cost
Estimate: $5,291,431

Actual: $5,190,426

Change Orders: $151,086 
(including owner-requested and 
unforeseen field conditions)

Reference
Captain Rick Norris
Virginia Beach Sheriff's Office
2501 James Madison Blvd.
Virginia Beach, VA 23456
(757) 385-4171
HNorris@vbso.net

Team Members
Tony Bell (project manager); John 
Edmund (security systems designer); Eliot 
Garber (detention hardware architect); 
Sheila Harold (interior designer); 
Jason Forsyth (mechanical engineer); 
Bryan Wells (electrical engineer); Jeff 
Mortensen (plumbing designer)
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Hampton Roads Regional Jail Renovations

Portsmouth, VA

Moseley Architects is providing on-call architectural and engineering 
services at the Hampton Roads Regional Jail for three projects. The first 
project consisted of replacing the entire kitchen floor while maintaining 
operation of the kitchen through construction. This was accomplished by 
creating a detailed phasing plan during design with facility staff, which 
included the use of a temporary hood, as well as utilizing the adjacent 
staff dining room for the serving lines. 

The second project will provide a full roof replacement. The existing roof 
will be removed down to the roof structure. A new fully adhered poly-
vinyl chloride (PVC) membrane roof will be provided, along with new 
insulation, to meet the energy code. 

Lastly, we are providing renovations to the stormwater management 
system to eliminate flooding. The project originated with a study of the 
existing stormwater structures and ponds to determine the needs and 
most cost effective manner to resolve the flooding issues. Ultimately, the 
two stormwater ponds in the front of the building will be remediated 
with the construction of new outfall structures constructed.

Prior to these projects, Moseley Architects provided security engineering 
design services for the facility's security control system upgrade, which 
is one of the first and largest security system upgrade planning studies 
that was approved for reimbursement by the Virginia Department of 
Corrections and Local and Regional Jails.

Client
Hampton Roads Regional Jail Authority

Completion Date
2022 (Phase I Kitchen)

2024 (Phases II and III 
Roof and Stormwater)

Cost (Phase I)
Estimate: $1,100,000

Actual: $795,969.10

Change Orders: -$56,087

Reference
Debbie Hand
Director of Administration
2690 Elmhurst Lane
Portsmouth, VA 23701
(757) 217-2610
Handd@hr.rj.virginia.gov

Team Members
Tony Bell (managing principal); Sheila 
Harold (interior designer); Jason 
Forsyth (mechanical engineer); Bryan 
Wells (electrical engineer); Jeffrey 
O'Beirne (structural engineer)
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Pittsylvania County Jail CBCP Needs Assessment and Planning Study

Chatham, VA

In 2018, Moseley Architects prepared a comprehensive justice needs as-
sessment of Pittsylvania County’s jail to assist the county in planning 
for the design and construction of a new or renovated facility. The study 
identified the amount of additional space needed; provided information 
to eliminate current space deficiencies; anticipated growth through a 
20-year planning horizon; and developed the preliminary information 
necessary to assist with capital project budget planning.

We are currently providing an updated Community Based Corrections 
Plan Needs Assessment and Planning Study, which will be submitted to 
the Virginia Board of Local and Regional Jails in 2023. The assessment 
identified that a new replacement detention facility is needed. The rated 
capacity of the current facility is 36, while the assessment has identified 
the need for 146 beds. 

The primary elements of the needs assessment consist of:

•	 a description of the jail system, facilities, and programs in the deten-
tion center’s service area;

•	 a description of current offender population and existing criminal 
justice trends;

•	 a long-term forecast of jail bed needs for male and female offenders;

•	 preparation of options for addressing any bed need shortfalls; and

•	 preparation of a written report.

The planning study consists of:

•	 a statement of the project regarding compliance with jail standards;

•	 a statement of the planned general population design capacity of the 
proposed facility as determined and approved in the needs assessment;

•	 a statement of rated capacity of the existing facility;

•	 changes to operating program (procedures);

•	 facility planning program expressed on existing conditions plans;

•	 site data;

•	 a statement of management concept;

•	 a written description of the project;

•	 an assessment of the condition of the jail;

•	 conceptual floor plans, building elevations, site plan, and building 
sections;

•	 an energy analysis;

•	 an analysis of staffing needs and six-year operating budget cost;

•	 a budget estimate;

•	 schedule for implementation; and

•	 a listing of sources of allocated and projected construction or capital 
funds involved in the project.

Client
Pittsylvania County

Completion Dates
2018 and 2023

Cost (Phase I)
N/A (Studies)

Reference
Sheriff Michael Taylor
PO Box 407
Chatham, VA 24531
(434) 432-7800
Mike.taylor@pittgov.org

Dave Arnold, Assistant County Manager
PO Box 426
Chatham, VA 24531
(434) 770-0394
Dave.Arnold@pittgov.org

Team Members
Tony Bell (managing principal); 
David Hackworth (criminal justice 
planning and development);
John Edmund (security systems 
designer); Eliot Garber (detention 
hardware architect)
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pg. 19

ATTACHMENT B

OFFEROR DATA SHEET

Note:  The following information is required as part of your response to this solicitation.  

1. Qualification: The vendor must have the capability and capacity in all respects to satisfy fully all of the contractual 
requirements.

2. Vendor’s Primary Contact:

Name: __________________________________ Phone: _________________________

3. Years in Business:  Indicate the length of time you have been in business providing this type of good or service:

__________ Years ________ Months

4. Vendor Information:

FIN or FEI Number: ___________________________________ If Company, Corporation, or Partnership

5. Indicate below a listing of at least four (4) current or recent accounts, either commercial or governmental, that your 
company is servicing, has serviced, or has provided similar goods.  Include the length of service and the name, address, 
and telephone number of the point of contact.

A. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

B. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

C. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

D. Company: Contact:

Phone: Email:

Dates of 
Service:

$ Value:

I certify the accuracy of this information.

Signed: ____________________________________Title: ________________________________   Date: _______

Moseley Architects (804) 794-7555

54 8

54-0901270

Henry County Dale Wagoner, County Administrator

(276) 634-4601 Dwagoner@co.henry.va.us

November 2017–March 2022
Adult Detention Center $50,333,654

City of Virginia Beach Captain Rick Norris

(757) 385-4171 Hnorris@vsbo.net

Jail Security Improvements $5,190,526
July 2019–October 2021

Hampton Roads Regional Jail Debbie Hand, Director of Admin.

(757) 217-2610 Handd@hr.rj.virginia.gov

Regional Jail Renovations $795,969 (to date)
March 2019–On-going

Pittsylvania County Sheriff Mike Taylor

(434) 432-7800 Mike.taylor@pittgov.org

Detention Center Studies Study
October 2017–On-going

Vice President October 6, 2023
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PHILOSOPHY AND METHODOLOGY FOR PROVIDING 
SERVICES TO JAILS AND LOCAL GOVERNMENTS

Our philosophy is founded on the principle that ACRJ 
and Moseley Architects are partners. This is your cap-
ital project and you will have a major role in creating 
solutions that respond to the specific needs of your 
jail renovation and expansion. We will coordinate 
with your administration, including Col. Kumer, your 
project manager, facility operations, maintenance staff, 
and information technology personnel, leading you 
through the renovation and expansion process. We will 
assist you in evaluating your options so that you can 
make informed decisions.

Our team will continue assisting you in identifying ap-
propriate strategies to meet your current needs and pro-
vide improved spaces with a view of the long-term cost 
and benefit. Our approach will provide the ACRJ with 
a secure, efficient, and well-constructed renovation and 
expansion that will serve you for many years to come, 
while enhancing the living and working conditions for 
your the detainees and staff.

We understand the business of serving our detention 
and government clients and the concerns of public 
administrators as well as elected officials, including the 
universal need for strong fiscal stewardship. 

ACRJ can rely on our firm’s extensive planning, pro-
gramming, and design experience in a broad portfolio of 
justice facilities, including regional and local detention 
facilities, and state and federal correctional facilities.

Our success is based largely on an inclusive and partic-
ipatory design process stemming from our belief that 

the active involvement of our clients and facility users 
leads to better design solutions.

The following methodologies are typical in our approach 
to providing architectural and engineering services for 
our detention and correctional clients:

Architecture
Our architectural services range from initial concept 
development through detailed design documentation. 
The breadth of our services is enriched by our depth 
of expertise in the construction and renovation of a 
wide variety of building types, including detention and 
correctional design.

Our clients are integral members of the project team. 
We welcome and encourage their involvement through 
a collaborative process focused on strong communica-
tion, design excellence, budget and schedule compli-
ance, and sound technical execution. 

Engineering
Recognizing the importance of carefully coordinating 
the design of all building systems, we provide complete 
structural, HVAC, plumbing, electrical, and fire pro-
tection engineering services, as well as security systems 
design. 

Our engineering and architectural professionals work 
side by side, encouraging spontaneous communication 
and positioning us to integrate all building design disci-
plines through frequent face-to-face interaction. 

Additionally, we provide engineering expertise for pro-
jects with building systems and infrastructure as their 
primary focus.

ABOVE The LEED Silver Amherst Adult 
Detention Center is the fifth facility operated 
by the Blue Ridge Regional Jail Authority. The 
170,868-square-foot building houses 380 
inmates.
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Construction Contract Administration
Construction can be a highly complex process. 
Understanding the importance of an effectively admin-
istered construction contract, our team includes de-
tention- and corrections-focused construction contract 
administration professionals focusing full time on that 
effort. 

Our construction phase services include the review of 
contractors’ submittals, on-site observation of con-
struction progress and quality, facilitation and docu-
mentation of construction progress meetings, review 
of contractors’ requests for payment, and processing 
of communications between owners, builders, and the 
design team.

Security Electronics Design
Moseley Architects offers considerable expertise in the 
analysis, planning, engineering, design, and construc-
tion contract administration of integrated security 
control systems. This background is essential when 
designing new buildings and is beneficial for security 
upgrades to existing facilities.

Our team will assist the ACRJ in identifying cost-ef-
fective, appropriate strategies to meet your current 
needs with a view of long-term costs and benefits. Our 
approach will provide you with secure and efficient 
solutions for your facility that will serve you for years 
to come.

Stakeholder Engagement
Our planning and design process will identify project 
goals, explore alternative concepts, compare pros- and 
cons-analyses, and ultimately obtain stakeholder buy-
in. Our collaborative outreach process will engage the 
ACRJ stakeholders and your project manager in a series 
of interactive planning meetings. This will nurture rela-
tionships between your stakeholders, resolve divergent 
opinions, and foster group consensus. 

Throughout the course of the project, Moseley Architects 
will meet with and present to your stakeholders and 
regional jail board. These meetings will be aligned with 
the ACRJ's expectations, based on your input at the 
outset of the project.

Maintaining On-going Operations
Maintaining operations at your existing facility will 
be critical to your administrators and staff throughout 
construction. One of the most significant challenges re-
lated to renovation and expansion projects in occupied 
facilities is successfully constructing them while mini-
mizing disruption to on-going operations. Maintaining 
the safety and security of staff, inmates, and visitors will 
be our highest priority.

We will develop phasing plans for each alternative based 
on established priorities. During the development of 
the preferred conceptual design, we will consider the 
impact of construction phasing to:

•	 minimize impact on staff, residents, and visitors;

•	 test the conceptual plan to determine that an accept-
able phasing schedule can emerge from the preferred 
alternative, which does not negatively impact critical 
facility activities and minimizes impact on construc-
tion costs;

•	 consider how service utilities may drive the phasing 
schedule so that existing services can be back-fed and 
new services are not in areas out of phase;

•	 determine the most logical sequence of each phase to 
avoid disrupting construction with unreasonable or 
costly changes to plans; and

•	 quantify any extended schedule impact on construc-
tion costs and budget.

ABOVE Moseley Architects recently completed an upgrade and replacement 
of Mecklenburg County, North Carolina's detention security systems at the 
1,904-bed Jail Central and 721-bed Jail North. The project is one of the 
largest security upgrades in the country.
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Albemarle-Charlottesville Regional Jail

Moseley Architects

Tony Bell Managing Principal

David Hackworth Criminal Justice Planning and Development

Chris Roman Project Executive

Michael Gibson Project Manager

Aaron Chupp Project Architect

John Edmund Security Systems Designer

Eliot Garber Detention Hardware Architect

Sheila Harold Interior Designer

Rebecca English Interior Designer

Jason Forsyth Mechanical Engineer

Brian Wells Electrical Engineer

Jeff Mortensen Plumbing and Fire Protection Designer

Jeff O'Beirne Structural Engineer

Bryna Dunn Sustainability Coordinator

Gary Westfall Construction Contract Administrator

Scott Shady Construction Contract Administrator

Timmons Group Foodesign Associates Shen Milsom & Wilke Forella Group The Miles Agency

Bruce McCloy
Civil Engineer

Joe Medley
Topographic and Site 

Surveyor

Matt Neely
Environmental Assessments

Nathan Reeves
Geotechnical Engineer

Scott Wiley
Landscape Architect

Wesley Hunnius
Utilities Coordinator

John Barja
Food Service and Laundry 

Design

Tom Edge
Audio-Visual Consultant

Sebastian Lee
Acoustical and Audi-Visual 

Consultant

Israel Aguero
Cost Estimator

Delceno Miles
Community Engagement 

and Communications
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A vice president and member of the firm for over 30 years, Tony is a local 
government and detention facility specialist. He will serve as the primary 
contact and will collaborate with the Albemarle-Charlottesville Regional 
Jail to establish your overall project scope, schedule, and budget. As the 
team leader, Tony will review all documents prior to submittal, monitor 
production schedules, manage contracts, coordinate invoices, and respond 
to construction contract administration questions, as needed.

Relevant Projects
•	 Albemarle-Charlottesville Regional Jail Community Based Corrections 

Plan Planning Study and Planning Study

•	 Albemarle County-City of Charlottesville Combined General District 
Court Building Feasibility Study

•	 Albemarle County-City of Charlottesville Court Building Feasibility 
Study

•	 Albemarle County, City of Charlottesville, University of Virginia 
Emergency Communications Center and Emergency Operations 
Center Space Needs Assessment and Concept Design

•	 Albemarle County General District Court Conceptual Design

•	 Arlington County Adult Detention Center ADA Renovation

•	 Central Virginia Regional Jail Expansion and Renovation

•	 City of Chesapeake City Jail Expansion

•	 Meherrin River Regional Jail–Brunswick Facility

•	 Meherrin River Regional Jail–Mecklenburg Facility

•	 Piedmont Regional Jail Addition

•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 City of Virginia Beach City Jail Security Upgrades

•	 Loudoun County Juvenile Detention Center

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center

•	 Botetourt-Craig Counties Jail and Public Safety Facility

•	 Hampton Roads Regional Jail Renovations

•	 Pamunkey Regional Jail Renovation

•	 Prince William County Modular Jail Repairs

•	 Prince William–Manassas Regional Adult Detention Center Modular 
Facility Repairs Phases II and III

•	 New Bon Air Juvenile Correctional Facility, Virginia Department of 
Juvenile Justice

Tony Bell, AIA
Managing Principal
Moseley Architects

Education
Bachelor of Architecture, 1991

Registrations
Architect: VA, NC

National Council of Architectural 
Registration Boards

LEED Accredited Professional

Affiliations
American Institute of Architects

American Correctional Association

American Jail Association

Virginia Juvenile Detention Association 
(Attendee and Relevant Topics Presenter)

Virginia Sheriff ’s Institute

International Association for 
Property and Evidence

Office Location
Richmond
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Team Members' Qualifications and Experience

David is a specialist in detention facility planning, risk management, and 
operations. He has over 30 years of leadership experience in programs and 
operations in the criminal justice and healthcare industries. A former su-
perintendent at the Hampton Roads Regional Jail and chief deputy at the 
Chesapeake Sheriff’s Office, David brings extensive experience directing 
security plans and programs; providing security standards and compliance; 
developing crisis management and business continuity processes; and in-
vesting in staff development to drive results. 

David joined Moseley Architects in December 2022 as our director of 
justice planning and development for Virginia. He is currently an adjunct 
instructor at Regent University, teaching criminal justice and administra-
tion of justice.

Relevant Projects 
•	 	City of Chesapeake Jail Renovation

•	 City of Chesapeake Juvenile Detention Home Needs Assessment and 
Planning Study

•	 Chesterfield County Juvenile Detention Home Needs Assessment and 
Planning Study	

•	 City of Hampton Community Based Corrections Plan Needs 
Assessment and Planning Study

•	 	Pittsylvania County Jail Study and Community Based Corrections Plan

•	 	City of Portsmouth Jail Community Based Corrections Plan Needs 
Assessment and Planning Study 

•	 	Rockbridge Regional Jail Commission and Alleghany Regional Jail 
Community Based Corrections Plan Needs Assessment and Planning 
Study 

•	 City of Virginia Beach Law Enforcement Training Academy 
Replacement Study

•	 Western Tidewater Regional Jail Regional Juvenile Detention Center 
Needs Assessment

Previous Experience
•	 	WELLPATH Healthcare, Director of Partner Services, Regional 

Director of Operations for Virginia and North Carolina 

•	 	Hampton Roads Regional Jail, Superintendent, Colonel 

•	 	City of Chesapeake Sheriff’s Office, Chief Deputy, Lieutenant Colonel, 
Deputy Major, Deputy Captain, Deputy Lieutenant, Deputy Sergeant, 
Deputy Sheriff 

Education
Master of Science, Management, 2011

Advanced Certificate in Police 
Executive Leadership, 2002

Bachelor of Science, Criminal 
Justice, 2002 

Certifications
Certified Correctional 
Healthcare Professional 

Certified Jail Manager 

Affiliations
American Jail Association

American Correctional Association

National Commission on 
Correctional Health Care 

Appointment
State Board of Local and Regional Jails

Office Location
Virginia Beach

David Hackworth, CCHP, CJM
Criminal Justice Planning and Development
Moseley Architects
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Team Members' Qualifications and Experience

Chris offers expertise from 20 years of experience designing and managing 
architectural projects, specializing in design for public agencies. As a local 
government facility specialist, he has been a key team member on a variety 
of the firm’s detention and local government planning and design projects. 
He will coordinate the project team and assist with staffing and schedule 
planning to meet the ACRJ's needs and expectations.

Relevant Projects 
•	 Albemarle-Charlottesville Regional Jail Community Based Corrections 

Plan Planning Study and Planning Study

•	 Henrico County Jail West Renovation

•	 Beaumont Copeland Building Renovations, Virginia Department of 
Corrections

•	 Beaumont Spradlin Building Renovation, Virginia Department of 
Corrections

•	 Orange County Detention Center, NC
•	 Blue Ridge Regional Jail Authority Bedford and Campbell Adult 

Detention Center Community Based Corrections Plan and Planning 
Study

•	 Henry County Jail Community Based Corrections Plan and Planning 
Study

•	 Loudoun County Juvenile Detention Center

•	 Charleston County Juvenile Detention Center, SC
•	 Prince William County Juvenile Detention Center Planning Study

•	 Henrico County Mental Health and Development Services – East 
Clinic

•	 Town of Front Royal Police Headquarters

•	 Henrico County Circuit Court Renovation

•	 Henrico County Crestview Firehouse 10

•	 Loudoun County Lucketts Fire and Rescue Station

•	 Loudoun County Youth Shelter Renovation

•	 Powhatan County Sallyport Addition to Historic Courthouse

•	 City of Richmond City Hall Renovations

•	 City of Richmond Fire Station 12

•	 City of Richmond John Marshall Courts Security Improvements

•	 City of Virginia Beach Bow Creek Recreation Center

•	 City of Virginia Beach City Hall

Chris Roman, AIA
Project Executive
Moseley Architects

Education
Bachelor of Architecture, 2008

Registrations
Architect: VA

LEED Accredited Professional

Affiliation
American Institute of Architects

Office Location
Richmond
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Team Members' Qualifications and Experience

Michael will coordinate project developments on a day-to-day basis 
and facilitate effective communication between Moseley Architects, the 
Albemarle-Charlottesville Regional Jail, and all members of the project 
team. He will lead your renovation and expansion through key schedule 
milestones, monitoring schedule, quality, and budget to fulfill your goals.

Relevant Projects 
•	 Albemarle County Courts Operations Analysis

•	 Albemarle County-City of Charlottesville Combined General District 
Court Building Feasibility Study

•	 Fairfax County Adult Detention Center Security System Upgrade 
Study

•	 Bon Air Juvenile Correctional Facility, Virginia Department of Juvenile 
Justice

•	 Bon Air Juvenile Correction Center Security System Renovation and 
Upgrade Study, Virginia Department of Juvenile Justice

•	 Fairfax County Less Secure Shelter Renovation

•	 Chesterfield County Smith-Wagner Building Renovation and Addition 

•	 Fairfax County South County Center Renovation

•	 Town of Front Royal Police Headquarters

•	 Henrico County Mental Health and Development Services East Clinic

•	 King George County Courthouse

•	 Powhatan County Sallyport Addition to Historic Courthouse

•	 City of Richmond City Hall

•	 City of Richmond Department of Public Utilities Renovation

•	 City of Richmond Department of Public Utilities –Training Center 
Renovation

•	 City of Richmond Fire Station 12

•	 City of Richmond Public Utilities Renovation

•	 Spotsylvania County Judicial Center Expansion and Renovation Phase 1

•	 City of Virginia Beach Government Buildings 1, 2 and 11 Renovations

•	 City of Virginia Beach City Hall

•	 City of Virginia Beach Building 30 Data Center Renovation Study and 
Design

•	 Washington County Courthouse Expansion

•	 Town of Windsor Town Hall

Education
Master of Architecture, 2001

Bachelor of Science, Architecture, 1996

Registration
Architect: VA

Affiliations
American Institute of Architects

AIA Virginia Design 
Forum, Former Chair

Office Location
Richmond

Michael Gibson, AIA
Project Manager 
Moseley Architects
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Team Members' Qualifications and Experience

With over 20 years of experience, Aaron assists the managing principal 
and project manager in developing design solutions that integrate program, 
site, and building requirements. He will carry out the overall architectural 
design of your project, utilizing the full resources of our firm. Aaron will 
be responsible for developing construction documents, reviewing shop 
drawings, and responding to questions during construction. He will also 
update architectural drawings and distribute them to the entire team.

Relevant Projects 
•	 Hanover County Doswell Fire Station 4

•	 Henrico County Eastern Government Center Renovation

•	 Prince William County Public Safety Training Complex Classroom 
Building

•	 City of Staunton Juvenile and Domestic Relations District Court

•	 City of Williamsburg Police Station

•	 City of Williamsburg Public Works Yard

•	 Charlotte County Courthouse*

•	 Sussex County Courthouse Renovation*

•	 Delaware Court of Chancery Courthouse*

•	 City of Richmond Morson's Row*

•	 Sussex County Courthouse Renovation*

•	 Morson’s Row Historic Renovation, Virginia Department of General 
Services*

•	 Monroe Building Feasibility Study, Virginia Department of General 
Services*

•	 Worcester County Government Center*

*Completed with previous firm.

Education
Master of Architecture, 2003

Bachelor of Architecture, 2002

Registrations
Architect: VA

National Council of Architectural 
Registration Boards

Construction Documents Technologist

Affiliation
American Institute of Architects

Office Location
Richmond

Aaron Chupp, AIA
Project Architect
Moseley Architects



Moseley Architects25

Team Members' Qualifications and Experience

John will collaborate with the Albemarle-Charlottesville Regional Jail 
to assess the needs of your renovation and expansion. He will make rec-
ommendations as needed on ways to improve the security via electronics 
hardware or other means. John has overseen the planning, design, and 
integration of security systems on dozens of detention and correctional 
projects that include access control, intercom and audio, locking controls, 
video management systems, intrusion alarms, lighting control, and inte-
grated group control systems.

Relevant Projects 
•	 Albemarle-Charlottesville Regional Jail Community Based Corrections 

Plan Planning Study and Planning Study

•	 Blue Ridge Regional Jail Authority – Bedford Facility Assessment

•	 Caroline Detention Center Expansion and Renovation

•	 City of Chesapeake Jail Expansion

•	 Fairfax County Adult Detention Center Security System Upgrade 
Study and Schematic Design

•	 Henrico County Jail West Renovation

•	 Henry County Jail Facility

•	 City of Martinsville Jail Security Upgrade

•	 Piedmont Regional Jail Expansion and Renovation

•	 City of Virginia Beach City Jail Security System Upgrades

•	 Aiken County Detention Center Addition, SC
•	 Aiken County Detention Center Security Upfit, SC
•	 Georgetown County Detention Center, SC
•	 Haywood County Detention Center Expansion, NC

•	 Iredell County Detention Center Expansion, NC
•	 Johnston County Detention Center, NC
•	 Lincoln County Detention Center Expansion, NC
•	 Mecklenburg County Integrated Security Improvements for Jail North 

and Jail Central, NC
•	 Nash County Detention Center Renovation and Addition, NC
•	 Orangeburg County Detention Center, SC
•	 Pickens County Detention Center, SC
•	 Randolph County Jail Renovation and Addition, NC
•	 Richland County Alvin S. Glenn Security Upfit, SC
•	 Union County Detention Center Expansion, SC

Training
AMAG Symmetry

GE Cimplicity

Indusoft Web Studio

Rockwell Automation

Affiliation
American Jail Association

Office Location
Raleigh

John Edmund
Security Systems Designer
Moseley Architects
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Team Members' Qualifications and Experience

Eliot has more than 40 years of experience on a variety of justice projects, 
ranging from feasibility and planning studies to construction contract ad-
ministration. He will research and specify physical security and equipment 
for your needs on this renovation and expansion (e.g., security doors and 
hardware, ballistic-rated glazing and construction), and derive criteria for 
the Albemarle-Charlottesville Regional Jail's decisions, quality control, 
and coordination of project documents to meet jail standards.

Relevant Projects 
•	 Albemarle-Charlottesville Regional Jail Community Based Corrections 

Plan Planning Study and Planning Study

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center

•	 Blue Ridge Regional Jail Renovation and Addition–Halifax Facility

•	 Caroline Detention Center Expansion and Renovation

•	 City of Chesapeake Jail Expansion

•	 Chesterfield County Replacement Jail

•	 Central Virginia Regional Jail Expansion and Renovation

•	 Hampton Roads Regional Jail Authority Security System Upgrade

•	 Henry County Jail Facility

•	 City of Martinsville Jail Security Control System Upgrade

•	 Meherrin River Regional Jail–Brunswick Facility

•	 Meherrin River Regional Jail–Mecklenburg Facility

•	 Middle River Regional Jail

•	 Northern Neck Regional Jail Alterations and Additions

•	 Pamunkey Regional Jail Renovations

•	 Pittsylvania County Courts and Jail Study

•	 Prince William–Manassas Regional Adult Detention Center Modular 
Facility Repairs Phases II and III

•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 Riverside Regional Jail Expansion

•	 Riverside Regional Jail Pre-release Center Expansion

•	 Deerfield Correctional Center Expansion and Renovation, Virginia 
Department of Corrections

•	 Pocahontas Correctional Center, Virginia Department of Corrections

•	 River North Correctional Center, Virginia Department of Corrections

•	 Bon Air Juvenile Correctional Facility, Virginia Department of Juvenile 
Justice

Eliot Garber, AIA
Detention Hardware Architect
Moseley Architects

Education
Master of Architecture, 1983

Bachelor of Science, Architecture, 1977

Registrations
Architect: VA

LEED Accredited Professional

Affiliations
American Institute of Architects

US Green Building Council

Office Location
Richmond
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Team Members' Qualifications and Experience

With expertise gained from more than 35 years of experience, Sheila will 
collaborate with the ACRJ and the project team, assisting in developing the 
design concepts for your renovation and expansion. She will provide guid-
ance on interior design and space planning. Sheila will also specify finishes, 
materials, and products, as well as fixtures and equipment, to maximize 
value and minimize maintenance.

Relevant Projects
•	 Albemarle County Office Building – McIntire Auditorium Renovation

•	 Albemarle-Charlottesville Juvenile and Domestic Relations District 
Court Building Expansion

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center

•	 Botetourt-Craig County Public Safety Building

•	 Central Virginia Regional Jail Renovation and Addition

•	 City of Chesapeake City Jail Expansion

•	 Henry County Adult Detention Center

•	 Meherrin River Regional Jail–Brunswick Facility

•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 Loudoun County Juvenile Detention Center

•	 Hampton Roads Regional Jail Security System Upgrade

•	 Hampton Roads Regional Jail Renovation

•	 Joint Regional Correctional Facility Mid-Atlantic, Chesapeake

•	 Mecklenburg County Jail Arrest Processing Renovation and Expansion

•	 Prince William County-Manassas Adult Detention Center Modular 
Facility Repairs Phase II and III

•	 Riverside Regional Jail Expansion

•	 Riverside Regional Jail Pre–release Center Expansion

•	 City Virginia Beach Jail Security Upgrades

•	 River North Correctional Center, Virginia Department of Corrections

•	 Edgefield County Law Enforcement and Detention Center, SC
•	 Granville County Law Enforcement and Detention Center, NC
•	 Nash County Detention Center Renovation and Addition, NC
•	 Orangeburg County Detention Center, SC
•	 Pickens County Detention Center, SC
•	 Randolph County Jail Renovation and Addition, NC
•	 Surry County Detention Center, NC

Education
Bachelor of Fine Arts, 
Interior Design, 1984

Registrations
Certified Interior Designer

National Council for Interior 
Design Qualification

LEED Accredited Professional

Affiliation
International Interior Design Association 

Office Location
Richmond

Sheila Harold, CID, NCIDQ
Interior Designer
Moseley Architects
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Team Members' Qualifications and Experience

Rebecca has 22 years of interior design experience for local government 
clients. She will be responsible for the space planning and interior design 
of your renovation and expansion. Her responsibilities will include devel-
oping and coordinating all interior elements in terms of material and color 
selections, and facilitating the selection and approval process. 

Relevant Projects
•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 Loudoun County Juvenile Detention Center

•	 Riverside Regional Jail Expansion

•	 Arlington County Adult Detention Center ADA Renovation

•	 Henrico County Juvenile Detention Center Addition

•	 Joint Regional Correctional Facility Mid-Atlantic, Chesapeake

•	 City of Portsmouth Community Based Corrections Plan Needs 
Assessment and Planning Study

•	 Northern Virginia Juvenile Detention Center Feasibility Study

•	 Iredell County Detention Center Expansion, NC
•	 Cleveland County Justice and Detention Facility, NC
•	 Orangeburg County Detention Center, NC
•	 Hamblen County Jail, TN
•	 York County Detention Center Expansion, SC
•	 Camp Lejeune MCIEAST Regional Brig, United States Navy

•	 Albemarle County-City of Charlottesville Juvenile and Domestic 
Relations Courts Expansion and Renovation

•	 Chesterfield County Administration Building Renovation

•	 Chesterfield County Courts Building Renovation and Addition

•	 Chesterfield County Smith-Wagner Building Renovation and 
Expansion

•	 Henrico County Mental Health and Developmental Services East 
Center

•	 Fairfax County McLean District Police Station and Governmental 
Center Renovation and Addition

•	 Fairfax County Pohick Regional Library Renovation and Addition

•	 Hanover County Courts Building

•	 Isle of Wight County Sheriff’s Office Renovation

•	 Warren County Public Safety Building

Rebecca English, CID, NCIDQ
Interior Designer
Moseley Architects

Education
Bachelor of Science, Interior 
Design, 2001

Registrations
Certified Interior Designer: VA

Registered Interior Designer: NC

LEED Accredited Professional

National Council for Interior 
Design Qualification: VA

Affiliation
International Interior Design Association

Office Location
Richmond
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Team Members' Qualifications and Experience

Jason has over two decades of experience in mechanical engineering, in-
cluding calculating HVAC loads, designing mechanical systems, conduct-
ing life-cycle cost analyses, and producing construction documents and 
specifications. He will survey and assess your existing mechanical systems 
and will also facilitate additional HVAC supply if required by the recom-
mended security electronics systems.

Relevant Projects 
•	 Henry County Detention Center

•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 Riverside Regional Jail Expansion

•	 Hampton Roads Regional Jail Fire Alarm Replacement

•	 Hampton Roads Regional Jail Renovation

•	 City of Chesapeake Jail Expansion

•	 Chesterfield County Jail Replacement

•	 Central Virginia Regional Jail Renovation and Expansion

•	 Albemarle County Office Building Space Programming

•	 Albemarle County Office Building Renovation

•	 Charlottesville J&DR Court Facilities

•	 City of Charlottesville–Albemarle County Juvenile and Domestic 
Relations Courts Expansion and Renovation

•	 Arlington County Adult Detention Center ADA Renovation

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center

•	 Blue Ridge Regional Jail Renovation and Addition–Halifax Facility

•	 Botetourt-Craig County Public Safety Building

•	 Loudoun County Juvenile Detention Center

•	 Northern Neck Regional Jail Alterations and Storage Addition

•	 Pamunkey Regional Jail Renovation

•	 Pickens County Detention Center

•	 Prince William-Manassas Regional Adult Detention Center Modular 
Jail Assessment and Repairs Phases II and III

•	 Riverside Regional Jail Pre-release Center Expansion

•	 Deerfield Correctional Center Expansion and Renovation, Virginia 
Department of Corrections

•	 Green Rock Correctional Center, Virginia Department of Corrections

•	 River North Correctional Center, Virginia Department of Corrections

Education
Bachelor of Science, Mechanical 
Engineering, 1999

Registrations
Engineer: VA, AL, CA, CT, FL, GA, 
IL, IN, KS, KY, MA, MD, MI, MO, MS, 
NJ, NY, NC, OH, PA, SC, TN, WV

LEED Accredited Professional

National Council of Examiners 
for Engineering and Surveying

Affiliation
American Society of Heating, 
Refrigerating, and Air 
Conditioning Engineers

Office Location
Richmond

Jason Forsyth, PE
Mechanical Engineer
Moseley Architects
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Team Members' Qualifications and Experience

Brian will incorporate design concepts, from existing facility evaluations 
to planning to producing schematic designs, design development, and 
construction documents for your renovation and expansion. He will create 
drawings, specifications, and system schematics for complicated design 
tasks, such as the layout of electrical rooms and power riser diagrams. 
Brian’s qualifications also include site investigation, existing systems and 
facilities evaluations, power systems design, communication systems 
design, lighting design, emergency power systems, and fire alarm system 
design.

Relevant Projects 
•	 Albemarle-Charlottesville Regional Jail Community Based Corrections 

Plan Planning Study and Planning Study

•	 Albemarle County Public Safety Operations Center Study

•	 Albemarle District Jail Emergency Generator Replacement

•	 City of Charlottesville Carver Recreation Center Office 
Reconfiguration

•	 Blue Ridge Regional Jail – Amherst County Adult Detention Center

•	 Central Virginia Regional Jail Renovation and Addition

•	 City of Chesapeake Jail Expansion

•	 Hampton Roads Regional Jail Renovations Engineering and Consulting

•	 Hampton Roads Regional Jail Fire Alarm Replacement

•	 Henrico County Jail West Renovation

•	 Henrico County Jail West Fire Alarm Panel Replacement

•	 Henry County Adult Detention Center

•	 Loudon County Juvenile Detention Center

•	 Meherrin River Regional Jail–Brunswick Facility

•	 Pamunkey Regional Jail Renovation

•	 Riverside Regional Jail Addition

•	 Shenandoah Valley Juvenile Center Renovation and Addition

•	 City of Virginia Beach City Jail Security Upgrades

•	 Headquarters Lobby Security Renovation, Virginia Department of 
Corrections

•	 River North Correctional Center, Virginia Department of Corrections

•	 Dorchester County Detention Center, SC
•	 Haywood County Detention Center Expansion, NC
•	 Stokes County Jail Renovation and Addition, NC

Brian Wells, PE
Electrical Engineer
Moseley Architects

Education
Bachelor of Science, Electrical 
Engineering, 2005

Registrations
Engineer: VA, FL, IL, MA, MD, 
MI, NY, NC, OH, SC, TN

LEED Accredited Professional

National Council of Examiners 
for Engineering & Surveying

Affiliation
Illuminating Engineering Society

Office Location
Richmond
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Team Members' Qualifications and Experience

Jeff coordinates design with standards and requirements, develops the pre-
liminary sizing and layout of plumbing system components, and develops 
conceptual plumbing plans, including detention-grade vacuum plumbing 
systems, to save water and reduce maintenance. He also analyzes fire flow 
tests to determine if adequate flow and pressure are available, and details 
sprinkler system service.

Relevant Projects 
•	 Albemarle County-City of Charlottesville Court Renovation

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center

•	 Blue Ridge Regional Jail Renovation and Addition–Halifax Facility

•	 Central Virginia Regional Jail Expansion and Renovation

•	 Fauquier County Jail Plumbing Renovation

•	 Hampton Roads Regional Jail Authority Security System Upgrade

•	 Hampton Roads Regional Jail Renovations

•	 Henrico County Jail West Renovation

•	 Henrico County Juvenile Detention Home Addition

•	 Henry County Jail

•	 Loudoun County Juvenile Detention Center

•	 Meherrin River Regional Jail–Brunswick Facility

•	 Pamunkey Regional Jail Renovation

•	 Prince William County Juvenile Detention Home Security Upgrade

•	 Prince William County Juvenile Detention Home Plumbing System

•	 Prince William County Adult Detention Center Modular Jail Repairs 
Phases II and III

•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 Riverside Regional Jail Expansion

•	 Deerfield Correctional Center Expansion, Virginia Department of 
Corrections

•	 Green Rock Correctional Center, Virginia Department of Corrections

•	 Pocahontas Correctional Center, Virginia Department of Corrections

•	 River North Correctional Center, Virginia Department of Corrections

•	 Aiken County Detention Center Expansion, SC
•	 Iredell County Detention Center Expansion, NC
•	 Lincoln County Detention Center Expansion, NC
•	 Randolph County Jail Addition and Renovation

Education
Associates of Science, Applied 
Engineering, 1990

Registration
Certified Plumbing Designer

Affiliation
American Society of Plumbing Engineers

Office Location
Richmond

Jeff Mortensen, CPD
Plumbing and Fire Protection Designer
Moseley Architects
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Team Members' Qualifications and Experience

Jeff will determine the appropriate structural support system for your ren-
ovation and expansion and then calculate the gravity and lateral forces that 
it will need to withstand during its use. He will then analyze these forces 
and use them to provide the correctly sized beams, columns, foundations, 
and lateral system to support an efficiently sized structural system. 

Relevant Projects 
•	 Albemarle County-City of Charlottesville Court Renovation

•	 Albemarle County-City of Charlottesville Juvenile and Domestic 
Relations Court Renovation and Addition

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center

•	 Central Virginia Regional Jail Expansion

•	 City of Chesapeake Jail Expansion

•	 Hampton Roads Regional Jail Renovations

•	 Henrico County Juvenile Detention Center Addition

•	 Loudoun County Juvenile Detention Center

•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 Riverside Regional Jail Expansion

•	 Riverside Regional Jail Maintenance Facility

•	 Shenandoah Valley Juvenile Center Addition and Renovation

•	 Shenandoah Valley Juvenile Detention Center Renovation and 
Addition

•	 Joint Regional Correctional Facility Mid-Atlantic, Chesapeake, United 
States Navy

•	 Headquarters Lobby Security Renovation, Virginia Department of 
Corrections

•	 Headquarters Lobby Security Renovation, Virginia Department of 
Corrections

•	 River North Correctional Center, Virginia Department of Corrections

•	 River North Correctional Center Office Tower and Bridges, Virginia 
Department of Corrections

•	 River North Correctional Center Segregation Recreation, Virginia 
Department of Corrections

•	 Bon Air Juvenile Correctional Facility, Virginia Department of Juvenile 
Justice

•	 Hazelton Federal Correctional Institution, Federal Bureau of Prisons

•	 Nash County Detention Center Addition

Jeff O’Beirne, PE
Structural Engineer
Moseley Architects

Education
Bachelor of Science, Civil 
Engineering, 1993

Registrations
Engineer: VA

LEED Accredited Professional

Office Location
Richmond
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Team Members' Qualifications and Experience

Bryna focuses exclusively on advancing the implementation and effective-
ness of environmentally responsible design principles. She will work direct-
ly with the Albemarle-Charlottesville Regional Jail to develop project goals, 
life-cycle economic-payback analyses, and appropriate communications 
about the high performance accomplishments and pursuit of Leadership 
in Energy and Environmental Design.

Relevant Projects 
•	 Albemarle County and City of Charlottesville J&DR Court Expansion 

and Renovation

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center—
LEED Silver

•	 Chesterfield County Replacement Jail

•	 Loudoun County Juvenile Detention Center

•	 Meherrin River Regional Jail–Brunswick Facility—LEED Certified

•	 Meherrin River Regional Jail–Mecklenburg Facility

•	 RSW Regional Jail for Rappahannock, Shenandoah and Warren 
Counties—LEED Silver

•	 Federal Correctional Institution – Butner—LEED Certified

•	 Federal Correctional Institution – Hazelton—LEED Gold

•	 Fairfax County McLean District Governmental Center and Police 
Station Renovation and Addition—LEED Gold

•	 Henrico County Fire Station 13 Expansion and Renovation—LEED 
Gold

•	 Henrico County Health Department–East Clinic—LEED Gold

•	 Henrico County Mental Health and Development Services East 
Clinic—LEED Gold

•	 Isle of Wight County Young–Laine Courts Facility—LEED Silver

•	 State Correctional Institution Benner Township, Pennsylvania 
Department of Corrections—LEED Certified

•	 Shenandoah County District Courts—LEED Certified

•	 Shenandoah County Health and Human Services Building 
Renovation—LEED Gold

•	 Transylvania County Jail and Public Safety Facility—LEED Silver

•	 Navy Joint Regional Correctional Facility Mid-Atlantic, United States

•	 Bon Air Juvenile Correctional Facility, Virginia Department of Juvenile 
Justice

•	 Warren County Public Safety Building—LEED Gold

Bryna Dunn, AICP, LEED Fellow
Sustainability Coordinator
Moseley Architects

Education
Master of Environmental Planning, 1997

Bachelor of Biology and 
Environmental Science, 1993

Certification
Executive Education in Sustainability 
Leadership, Harvard University, 2014

Registrations
American Institute of Certified 
Planners Certified

Green Classroom Professional

LEED Fellow

Affiliations
American Institute of Architects, 
Associate Member

American Institute of Certified Planners

American Planning Association

Resilient Virginia

Virginia Municipal League GoGreen 
Virginia Advisory Committee

Office Location
Richmond
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Team Members' Qualifications and Experience

Gary will lead the construction contract administration efforts for our 
team. He will conduct site visits, perform field observations, and lead 
project meetings. Additional responsibilities include handling requests for 
information, submittals, and potential change orders. Gary will also review 
applications for payment and receive contractor schedule updates. He will 
coordinate project closeout, including substantial completion inspections, 
maintenance of current contract documents, and resolution of claims to 
minimize risk.

Relevant Projects
•	 Albemarle County and City of Charlottesville Juvenile and Domestic 

Relations Court Renovation and Addition

•	 Albemarle County Office Building Renovation

•	 Blue Ridge Regional Jail–Amherst County Adult Detention Center

•	 Botetourt-Craig Counties Jail and Public Safety Facility

•	 Central Virginia Regional Jail Expansion and Renovation

•	 City of Chesapeake City Jail Expansion

•	 Chesterfield County Jail Replacement

•	 Hampton Roads Regional Jail Authority Security System Upgrade

•	 Henrico County Juvenile and Domestic Relations Courthouse 
Expansion Phase 2

•	 Henrico County Juvenile Courts and Detention Center Parking 
Improvements

•	 Henry County Adult Detention Center

•	 Meherrin River Regional Jail–Brunswick Facility

•	 Pamunkey Regional Jail Renovation

•	 Rappahannock, Shenandoah, and Warren Counties Regional Jail

•	 Rappahannock Regional Jail Roof and Kitchen Upgrades

•	 Prince William-Manassas Regional Adult Detention Center Modular 
Facility Repairs Phases II and III

•	 Riverside Regional Jail Expansion

•	 Green Rock Correctional Center, Virginia Department of Corrections

•	 Beaumont Juvenile Correctional Center Cooling Tower Replacement, 
Virginia Department of Juvenile Justice

•	 Bon Air Juvenile Correctional Center Maximum Security Expansion 
Fire Safety Upgrades, Virginia Department of Juvenile Justice

•	 Shenandoah Valley Juvenile Detention Center Renovation and 
Expansion

Education
Master of Science, Architectural 
Administration and Technology, 1979

Bachelor of Science, Architecture, 1976

Registrations
Architect: IL

LEED Accredited Professional

Affiliation
American Institute of Architects

Office Location
Richmond

Gary Westfall, AIA
Construction Contract Administrator
Moseley Architects
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Scott Shady
Construction Contract Administrator
Moseley Architects

Scott is highly qualified in design review, constructability study, scheduling, 
and cost estimating. He brings a wealth of practical construction knowledge 
and problem-solving ability to each project. These assets are coupled with 
his strong project management skills and attention to detail. Scott offers a 
critical eye on the construction site and will contribute to your project's suc-
cess by communicating effectively with ACRJ, contractors, and the Moseley 
Architects team. 

Relevant Experience
•	 Albemarle County Public Safety Operations Center Study

•	 Chesterfield County Courts Building Renovation and Addition

•	 Chesterfield County Lane Ramsey Administration Building Floors 3-5 
Renovation

•	 Chesterfield County Public Meeting Room Ballistic Protection

•	 Chesterfield County Replacement Jail

•	 Chesterfield County Smith-Wagner Building Renovation and Addition

•	 Central Virginia Regional Jail Community Based Corrections Plan and 
Planning Study

•	 Central Virginia Regional Jail Renovation and Addition

•	 Goochland County Fire and Rescue Station 6

•	 Henrico County Central Automotive Maintenance Large Vehicle Wash 
Facility

•	 Henrico Area Mental Health and Developmental Services East Center

•	 Middle River Regional Jail

•	 City of Newport News Juvenile Detention Facility

•	 Riverside Regional Jail Expansion

•	 Riverside Regional Jail Pre-Release Center Expansion

•	 Riverside Regional Jail Maintenance Facility

•	 Spotsylvania County Animal Shelter Renovation and Addition

•	 Administration and Activities Building Renovation, Virginia Department 
for the Blind and Vision Impaired

•	 Beaumont Correctional Center Copeland Building Renovation, Virginia 
Department of Corrections

•	 Beaumont Correctional Center Spradlin Building Renovation, Virginia 
Department of Corrections

•	 Headquarters Restroom Renovation, Virginia Department of Corrections

Affiliations
American Institute of Architects, 
Associate Member

Office Location
Richmond
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CONSULTANTS

We have included the following consultants to supple-
ment our team. Having worked together on numerous 
successful local government projects, we understand 
each firm's respective corporate culture and processes. 
This familiarity will result in increased efficiencies in 
meeting ACRJ's needs.

Timmons Group—Civil Engineer, Landscape 
Architecture, and Associates Site Services
1001 Boulders Parkway, Suite 300, Richmond, VA 23225

Timmons Group provides civil engineering, site plan-
ning and engineering, transportation and highway 
design and engineering, environmental services, storm-
water management, geographic information systems, 
geotechnical materials testing, water and wastewater 
facilities design, economic development, and landscape 
architecture. The firm’s extensive experience in the de-
sign of justice and local government facilities through-
out Virginia and the Southeast will allow them to 
anticipate many of your needs for this important study.

Moseley Architects and Timmons Group have collab-
orated for over 25 years on more than 400 projects, 
including the Albemarle-Charlottesville Regional Jail's 
Community Based Corrections Plan Needs Assessment 
and Planning Study. Additional facilities include the 
Central Virginia Regional Jail renovation and expan-
sion, Chesterfield County Replacement Jail, Meherrin 
River Regional Jail – Brunswick and Mecklenburg facil-
ities, Middle River Regional Jail, and Riverside Regional 
Jail expansion and pre-release center expansion.

Foodesign Associates—Food Service and Laundry 
Design
220 North Ames Street, Suite 101, Matthews, NC 28105

Foodesign Associates (Foodesign) has served the archi-
tectural community as a food facility consulting firm 
since 1977. The firm has been instrumental in providing 
pre-design studies as well as existing facility reports for 
local, state, and federal projects across the country. 

Foodesign’s services included system-wide evaluations 
and recommendations for compliance with the latest 
code and standard requirements pertaining to food 
service systems and equipment.

Moseley Architects and Foodesign have successfully 
collaborated for more than 25 years on over 130 projects. 
Locally, this includes justice facility projects for the 
Alleghany County Regional Jail, Blue Ridge Regional 
Jail – Amherst Adult Detention Center and Halifax 
renovation and addition, Central Virginia Regional 
Jail renovation and addition, Chesterfield County 
Replacement Jail, Henry County Adult Detention 
Center, Meherrin River Regional Jail – Brunswick and 
Mecklenburg facilities, Middle River Regional Jail, RSW 
Regional Jail, and Riverside Regional Jail expansion, as 
well as numerous projects for the Virginia Department 
of Corrections.

Shen Milsom & Wilke (SM&W)—Acoustical and 
Audio-Visual Design
1220 North Fillmore Street, Suite 360, Arlington, VA 22201

SM&W has extensive experience with both renovated 
and new detention and government facilities. The firm's 
experience with local, state, national, and international 

LEFT Moseley Architects collaborated with 
Timmons Group and Foodesign Associates on 
Chesterfield County's replacement jail.
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projects has fulfilled a variety of acoustical, audiovisual, 
IT, and security needs for justice centers, embassies, 
and federal agencies.

SM&W's acoustical consulting services include guid-
ance for soundproofing and noise mitigation solutions 
to see that noise levels are kept to a minimum, contrib-
uting to a more peaceful and manageable atmosphere 
for staff and inmates alike. In addition, the firm's 
audiovisual solutions play a crucial role in facilitating 
communication, surveillance, and education within 
correctional and detention facilities.

Moseley Architects and SM&W have collaborated 
for over 20 years on nearly 50 projects, including local 
government facilities for Arlington, King George, and 
Washington counties, as well as the cities of Richmond 
and Virginia Beach. 

Forella Group—Cost Estimator
5180 Parkstone Drive, Suite 250, Chantilly, VA 20151

Founded in 1984, Forella Group is a leading full-service 
project controls consulting firm. Cost controls, cost 
estimates, and value management are the firm's pri-
mary professional capabilities. Forella Group provides 
enhanced certainty through the use of highly developed 
project controls from the acquisition and pro-forma 
phases, through design, construction, and the move-in. 

Forella Group analyzes and manages over $4 billion in 
construction value annually. Its staff includes certified 
cost professionals, registered engineers and architects, 
certified value specialists, certified schedule profession-
als, and LEED accredited professionals.

The firm has worked on numerous detention and cor-
rectional facilities, including the Montgomery County 
Criminal Justice Complex, and the new women's de-
tention center, Roxbury Correctional Institute renova-
tion, and Cheltenham Youth Facility for the Maryland 
Department of General Services.

Forella Group and Moseley Architects have collaborat-
ed for nearly 25 years on dozens of projects across the 
commonwealth and Maryland.

The Miles Agency—Community Engagement and 
Communications
1104 Fallbrook Bend, Virginia Beach, VA 23455

The Miles Agency, established in 1989, is a niche 
marketing and public relations firm that specializes 
in community engagement and strategic communica-
tions. The firm creates and develops programs through 
advertising, public and community relations, and pro-
motions that communicate specific messages to target 
groups in the marketplace. Using methods such as 
focus groups, SWOT Analysis, telephone and in-person 
interviews, surveys, and group discussions, the firm 
develops public involvement plans to assist its clients 
keep communications open for their projects.

The Miles Agency has successfully worked with clients 
that include the Hampton Roads Planning District, 
Virginia Department of Transportation, and the cities 
of Chesapeake, Virginia Beach, Norfolk, Portsmouth, 
Richmond, and Newport News.

Moseley Architects and The Miles Agency have part-
nered for over 10 years on projects that include the 
Albemarle-Charlottesville Regional Jail's Community 
Based Corrections Plan Needs Assessment and Planning 
Study, the City of Virginia Beach City Hall planning, 
and the City of Virginia Beach Bow Creek Recreation 
Center.

ABOVE Moseley Architects collaborated with Timmons Group, Shen Milsom 
& Wilke, and Miles Agency on the new Virginia Beach City Hall.
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Bruce is a site development principal for government market segments. 
His experience of over 25 years includes site evaluations, site development, 
roadway design, grading design, utility infrastructure, drainage design, 
erosion and sediment control practices, water quality, and urban stormwa-
ter management. He also has significant experience incorporating physical 
security and security engineering principles into site development projects, 
using the latest government force protection/anti-terrorism directives and 
regulations.

Relevant Projects 
•	 Albemarle-Charlottesville Regional Jail Community Based Corrections 

Plan Planning Study and Planning Study

•	 Central Virginia Regional Jail Renovations and Expansion*

•	 Chesterfield County Replacement Jail*

•	 Middle River Regional Jail*

•	 Northern Neck Regional Jail Expansion*

•	 Loudoun County Juvenile Detention Center*

•	 Shenandoah Valley Juvenile Detention Center*

•	 Pittsylvania County Jail Preliminary Site Evaluation Study*

•	 Prince William–Manassas Regional Adult Detention Center Modular 
Jail Foundation Assessment*

•	 Riverside Regional Jail Pre-Release Center*

•	 Riverside Regional Jail Expansion*

•	 Shenandoah Valley Juvenile Detention Center*

•	 Bon Air Juvenile Detention Center Dining Hall, Virginia Department 
of Juvenile Justice

•	 Bon Air Juvenile Detention Center Dining Hall, Virginia Department 
of Juvenile Justice*

•	 Guilford County Detention Center Expansion, NC*

•	 Rockingham County Judicial Center, NC*

•	 Butner Federal Correctional Institution, Federal Bureau of Prisons*

•	 Hazelton Medium-Security Federal Correctional Institution, Federal 
Bureau of Prisons*

•	 State Correctional Institution at Benner Township, Pennsylvania 
Department of Corrections*

•	 Henrico County Juvenile Courts and Detention Center Parking*

* Partnered with Moseley Architects

Education
Master of Business Administration, 2002

Bachelor of Science, Civil 
Engineering, 1990

Registrations
Engineer: VA, DC, MD, NC, PA, WV 

Designated Design Build Professional

LEED Accredited Professional

Affiliations
American Society of Civil Engineers

American Society of Highway Engineers

Design-Build Institute of America

Society of American Military Engineers

Office Location
Richmond

Bruce McCloy, PE
Civil Engineer
Timmons Group
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With over 15 years of land surveying experience, Joe is directly involved 
in each facet of land survey production in Timmons Group’s land survey-
ing discipline. He implements the technical procedures for land survey 
operations and production. Joe manages workflow and directly performs 
land survey tasks, including construction computations and layout, field 
to finish basemapping, property research and analysis, and as-built surveys. 
He also assists with the coordination of field crews and tracks the progres-
sion of work with clients and managers. Joe has extensive experience in 
topographic, boundary, ALTA/NSPS, as-built, and construction survey.

Relevant Projects 
•	 Piedmont Regional Jail Study*

•	 Rockbridge County Space Needs Analysis*

•	 Augusta County Courthouse*

•	 Albemarle County Courts Complex Renovation and Addition

•	 Albemarle County Public Safety Operations Center

•	 Albemarle County Lambs Lane Loop Road Alternative Analysis and 
Conceptual Plans

•	 Charlottesville Albemarle Society for the Prevention of Cruelty to 
Animals

•	 Albemarle County Rio Road East, Pen Park Road, Rockfish Gap 
Turnpike, and Avon Street Sidewalk Improvements

•	 City of Charlottesville Preston Avenue at 10th Street NW and Grady 
Avenue Intersection Improvements

•	 City of Charlottesville Street Stakeouts

•	 Lewis and Clark Drive Road Design, Charlottesville, VA
•	 Lewis and Clark Drive Road Sanitary Sewer Line, Charlottesville

•	 Sherwood Road Existing Overhead Power, Charlottesville

•	 Buford Middle School Existing Conditions Survey, Charlottesville City 
Public Schools

•	 Augusta County Health Education Expansion and Renovation

•	 Augusta County Health North Campus Lane

•	 Phase I Trunk Sewer Improvements, Staunton, Virginia School for the 
Deaf and Blind

•	 Staunton Readiness Center Fire Safety Systems, Virginia Department of 
Military Affairs

* Partnered with Moseley Architects

Education
Bachelor or Arts, Political Science, 1999

Registration
Professional Land Surveyor: VA

Affiliations
Virginia Association of Surveyors

National Society of Surveyors

Office Location
Staunton

Joe Medley, LS
Topographic and Site Surveyor
Timmons Group
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Matt leads the natural resources consulting section of Timmons Group’s 
environmental services group. He has over a decade of experience in en-
vironmental assessments, environmental regulations, wetlands delineation, 
and permitting. Matt has extensive experience in project scoping, schedul-
ing, execution and reporting for diverse projects statewide. He maintains 
successful and effective relationships with local, state, and federal regula-
tory agencies.

Relevant Projects 
•	 Augusta County Courthouse*

•	 A.M. Davis Elementary School Replacement, Chesterfield County 
Public Schools*

•	 West Area Elementary School, Chesterfield County Public Schools*

•	 Brookhill Property Study, Albemarle County

•	 Glenorchy Due Diligence, Albemarle County

•	 Rio Point, LLC, Albemarle County

•	 City of Charlottesville Fire Station 1

•	 University Drive and Layton Hall Drive Drainage Improvements, 
Fairfax

•	 Bankside Trail Project, Fredericksburg

•	 Town of Gordonsville Municipal Airport Runway Rehabilitation

•	 King George County Pre-School Study, King George County Schools

•	 Loudoun County Leesburg South Fire and Hazmat Station

•	 McMillan Publisher Warehouse Addition, Orange County

•	 Powhatan County Turner Field Concessions and New Restroom

•	 Broad Street Over Abandoned CSX RR Spur (Structure 1852) Final 
Design Services, Richmond

•	 Columbia Street Over Goodes Creek Replacement of Culvert 
(Structure 8071), Richmond

•	 Replacement of Richmond Road Bridges (E. Richmond over Gilies 
Creek and Stony Run Bridge), Richmond

•	 Pungo Ferry Park Restroom Building, Virginia Beach

•	 Fall Line Trail Northern Sec D-B, Richmond, Virginia Department of 
Transportation

* Partnered with Moseley Architects

Education
Master of Science, Environmental 
Sciences and Policy, 2009

Bachelor or Science, Political 
Science, 2000

Registration
Certified Wetland Delineator

Office Location
Richmond

Matt Neely, PWD
Environmental Assessments
Timmons Group
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Nathan is a senior project manager in Timmons Groups’ geotechnical en-
gineering and construction management group. He provides geotechnical 
explorations and conventional geotechnical projects: shallow foundations, 
deep foundations, slope stability analyses, liquefaction analyses, pavement 
design, and bearing capacity and settlement analyses; foundation construc-
tion testing and inspection: driven piles, auger cast piles, and drilled shafts; 
field explorations: conventional SPT drilling, cone penetration soundings, 
rock coring, and dilatometer testing; construction services: multi-phase 
testing and inspection and instrumentation; and vibration monitoring.

Relevant Projects 
•	 Piedmont Regional Jail Planning Study*

•	 Piedmont Regional Jail Addition*

•	 West Main Street Improvements, Charlottesville, VA
•	 Barracks Emmet Streetscape Project, Charlottesville, VA
•	 Lewis and Clark Drive Road Design, Charlottesville, VA
•	 John Warner Parkway over Schenk Branch, Charlottesville

•	 Augusta County Courts Complex*

•	 Hanover County Courts Building*

•	 Henrico County Central Automotive Maintenance Large Vehicle Wash 
Facility*

•	 Powhatan County Sallyport Addition to Historic Courthouse*

•	 Powhatan Middle School Renovation and Addition, Powhatan County 
Public Schools*

•	 Sussex County Commonwealth’s Attorney Office Building*

•	 Fort Pickett 2600 Block Site Improvements, Virginia Department of 
Military Affairs* 

•	 Fort Pickett Rappelling Tower Replacement, Virginia Department of 
Military Affairs* 

•	 Manassas Readiness Center Privately-Owned Vehicle Parking Lot 
Improvements, Virginia Department of Military Affairs* 

•	 Suffolk Readiness Center Privately-Owned Vehicle Parking Lot 
Improvements, Virginia Department of Military Affairs* 

•	 Suffolk Readiness Center New Arms Vault, Virginia Department of 
Military Affairs*

•	 Lincoln County Courthouse, NC*

* Partnered with Moseley Architects

Education
Master of Civil Engineering, 2000

Bachelor of Science, Civil 
Engineering, 1998

Registrations
Engineer: VA, NC, MD

Office Location
Richmond

Nathan Reeves, PE
Geotechnical Engineer
Timmons Group
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As principal of the landscape architecture team at Timmons Group, Scott 
has helped build a highly qualified team of landscape architects, planners, 
horticulturists, arborists, LEED/SITES accredited professionals, and visu-
alization specialists. He serves local government clients across the region. 
Scott is an advocate for integrated design by collaborating across civil and 
architectural disciplines to deliver transformational projects.

Relevant Experience
•	 Augusta County Courts Complex*

•	 City of Colonial Heights Courthouse*

•	 Prince William County Central District Police Station*

•	 Prince William County Judicial Center Master Plan*

•	 Spotsylvania County Circuit Court Building*

•	 Stafford County Courts Master Plan Update*

•	 City of Virginia Beach City Hall*

•	 Glen Allen High School, Henrico County Public Schools*

•	 Brookland Area Elementary School, Henrico County Public Schools*

•	 Glen Allen High School, Henrico County Public Schools*

•	 Henrico High School Renovation and Addition, Henrico County 
Public Schools*

•	 Highland Springs High School, Henrico County Public Schools*

•	 Holladay Elementary School, Henrico County Public Schools*

•	 J.R. Tucker High School, Henrico County Public Schools*

•	 Gloucester High School Renovation and Addition, Gloucester County 
Public Schools*

•	 Brookland Area Elementary School, Henrico County Public Schools*

•	 Glen Allen High School, Henrico County Public Schools*

•	 Henrico High School Renovation and Addition, Henrico County 
Public Schools*

•	 Highland Springs High School, Henrico County Public Schools*

•	 J.R. Tucker High School, Henrico County Public Schools*

•	 Virginia Randolph Campus Renovation and Addition, Henrico County 
Public Schools*

•	 Heritage High School, Lynchburg City Schools*

*Partnered with Moseley Architects

Education
Bachelor of Landscape Architecture, 
Landscape Architecture, 2009

Registrations
Landscape Architect: VA, DC, MD

Affiliations
American Society of 
Landscape Architecture 

Virginia Recreation and Park Society

Office Location
Richmond

Scott Wiley, PLA, ASLA
Landscape Architect
Timmons Group
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Wes Hunnius, PE
Utilities Coordinator

Timmons Group

Wes has over 20 years of experience in the planning, design, bidding, and 
construction administration of water and wastewater infrastructure, in-
cluding considerable experience with line work, storage and pumping sys-
tems. He has extensive experience in the design of large pumping stations, 
pressure mains and storage tanks, and is skilled in all aspects of their design, 
from initial planning to construction.

Relevant Experience
•	 Chesterfield County Jail Replacement*

•	 Hanover County Courts Building*

•	 Meherrin River Regional Jail – Brunswick*

•	 Middle River Regional Jail*

•	 Rockingham County Judicial Center (NC)*

•	 Shenandoah Valley Juvenile Detention Center*

•	 Grayrock Orchard Construction Plans, Albemarle County, VA
•	 Albemarle County Lower Four Seasons Pond Dredging Plan

•	 Western Albemarle High School Wastewater Pump Station, Albemarle 
County Public Schools

•	 City of Charlottesville Barracks Road and Emmet Streetscape 
Improvements

•	 Charlottesville West Main Street Streetscape Design Development and 
Construction 	Documents, Charlottesville

•	 Keswick Water Study Update, Charlottesville

•	 Keswick Water and Wastewater, Charlottesville

•	 UVA Health Children’s Hospital, Charlottesville

•	 West Main Street Improvements, Charlottesville

•	 Liberty Middle School, Bedford County Public Schools*

•	 Cosby High School, Chesterfield County Public Schools*

•	 Dinwiddie High School, Dinwiddie County Public Schools*

•	 Falling Creek Middle School, Chesterfield Public Schools*

•	 Glen Allen High School, Henrico County Public Schools*

•	 Henrico High School Renovation, Henrico County Public Schools*

•	 Holman Middle School, Henrico County Public Schools*

•	 Huguenot High School Replacement, Richmond Public Schools*

•	 Kettle Run High School, Fauquier County Public Schools*

* Partnered with Moseley Architects

Education
Bachelor of Science, Civil 
Engineering, 2001

Registrations
Engineer: VA, GA, MD, NC, SC

Designated Design Build Professional

LEED Accreditation

Affiliations
American Water Works Association

Design Build Institute of America - 
Central Virginia Chapter Board

Institute for Sustainable Infrastructure

National Society of 
Professional Engineers

Virginia Rural Water Association

Water Environment Federation

Office Location
Richmond
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John Barja
Food Service and Laundry Design
Foodesign Associates

John has over 30 years of experience in the design of more than 1,000 proj-
ects involving all aspects of food facilities and laundry design, including 
existing facility evaluation, renovation, and new project planning, program-
ming, technical execution, and site supervision. He also provides systems 
analysis, on-site evaluation reports, and future planning recommendations. 

Relevant Projects
•	 Blue Ridge Regional Jail – Amherst Facility*

•	 Botetourt-Craig County Public Safety Building*

•	 Central Virginia Regional Jail Renovation and Addition*

•	 Chesapeake City Jail Expansion*

•	 Chesterfield County Replacement Jail*

•	 Meherrin River Regional Jail – Brunswick*

•	 Meherrin River Regional Jail – Mecklenburg*

•	 Middle River Regional Jail Expansion*

•	 Northern Neck Regional Jail Kitchen Modifications*

•	 RSW Regional Jail*

•	 Riverside Regional Jail*

•	 Loudoun County Juvenile Detention Center*

•	 Newport News Juvenile Detention Facility*

•	 Shenandoah Valley Juvenile Detention Center*

•	 Deerfield Correctional Center Expansion, Virginia Department of 
Corrections*

•	 River North Correctional Center, Virginia Department of Corrections*

•	 Anderson County Detention Center, SC*

•	 Charleston County Detention Center Expansion, SC*

•	 Cleveland County Justice Complex, NC*

•	 Guilford County Detention Center Expansion, NC*

•	 Iredell County Detention Center Expansion, NC*

•	 Johnston County Detention Center, NC*

•	 Lincoln County Detention Center Expansion, NC*

•	 Orange County Detention Center, NC*

•	 Orangeburg County Detention Center, SC*

•	 Pickens County Detention Center, SC*

* Partnered with Moseley Architects

Education
Associate of Arts, 2004

Affiliations
Foodservice Consultants 
Society International

Society for Hospitality and 
Foodservice Management

Office Location
Matthews, NC
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Education
Bachelor of Education, Musical 
Education, 1984

Affiliations
Audiovisual and Integrated 
Experience Association (AVIXA)

National Systems Contractor Association

Office Location
Arlington

Tom Edge
Audio-Visual Consultant
Shen Milsom & Wilke

Tom has more than 30 years of experience in the audiovisual industry. He 
will provide an in-depth needs analysis process to determine the specific 
needs of your detention center renovation and expansion from a technol-
ogy systems and infrastructure standpoint. Tom will meet with the ACRJ 
and design team to discuss the overall technology strategy for your project. 
He will so work with the design team to document requirements for equip-
ment locations, cabling, cable pathways, floor-wall-ceiling connectivity, 
power, and cooling, and will develop outline specifications for specific 
types of technology systems, including an iterative analysis of cost and 
budget allocations for technology related items.

Relevant Experience
•	 Arlington County Courthouse Courtroom Renovation*

•	 Hampton Roads Sanitation District Operations Center*

•	 King George County Courthouse*

•	 City of Virginia Beach Municipal Center Renovations to Buildings 1, 2, 
and 11*

•	 City of Virginia Beach City Hall*

•	 City of Virginia Beach Convention Center Renovation*

•	 Washington County Courthouse Expansion*

•	 Student Recreation Center, Blue Ridge Community College*

•	 Student Success and Health Center, James Madison University*

•	 Center for Design, Media, and the Arts, Northern Virginia Community 
College*

•	 Raymond A. Mason School of Business, College of William and Mary*

•	 Cannon House Office Building Renovation, Architect of the Capitol, 
Washington, DC

•	 Headquarters, Federal Communications Commission

•	 Headquarters, Federal Energy Regulatory Commission

•	 Law Enforcement Unit, Federal Reserve Board of Governors 

•	 Bureau of Western Hemisphere Affairs, United States Department of 
Homeland Security

•	 Headquarters Adaptive Reuse of the St. Elizabeth’s Campus, United 
States Department of Homeland Security

•	 Joint Operations Center, Virginia Department of Transportation and 
Virginia State Police

•	 Wake County Justice Center

*Partnered with Moseley Architects
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Education
Doctor of Education in Higher Education 
Leadership and Administration, 2017

Master of Arts in Audio Sciences 
and Acoustical Science, Recording, 
and Production, 2008

Bachelor of Arts, Sound 
Recording Technology, 2005

Affiliations
Audio Engineering Society

Acoustical Society of America

Office Location
Arlington

Sebastian Lee, Ed.D.
Acoustical and Audio-Visual Consultant
Shen Milsom & Wilke

Dr. Lee has over 15 years of experience in acoustics and audio-visual design. 
Throughout his career, he has served as an audio and recording engineer, 
dual-disciplined consultant, and as a professor educating students in audio 
engineering and acoustics in the Greater D.C. area. His multi-faceted skill-
set includes EASE modeling, EASERA analysis, audio-visual system design, 
and budgeting, loudspeaker design and performance analysis, audio re-
cording, and environmental and traffic noise analysis. 

Relevant Experience

•	 City of Virginia Beach Convention Center Renovation*

•	 College of Business, James Madison University*

•	 Cannon House Office Building Renovation, Architect of the Capitol, 
Washington, DC

•	 Dining Hall, Catholic University of America

•	 Residence Hall, Catholic University of America

•	 H. Carl Moultrie Courthouse East Library, District of Columbia 
Courts

•	 Distance learning Center and Health and Wellness Recreation Center, 
Federal Bureau of Investigation

•	 Kent County Family Courthouse, DE

•	 Montgomery County Justice Center, PA

•	 Headquarters, National Association for the Advancement of Colored 
People

•	 Children’s National Health System, Prince George County Regional 
Outpatient Center

•	 City of Raleigh Civic Campus

•	 National Air and Space Museum Bezos Learning Center, Smithsonian 
Institute

•	 National Museum of African American History and Culture, 
Smithsonian Institute

•	SCBI Administration Building Renovation, Smithsonian Institute

•	 Sussex County Family Courthouse (DE)

•	 Office of Justice Programs Headquarters, United States Department of 
Justice

*Partnered with Moseley Architects
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Israel Aguero, CCP
Cost Estimator
Forella Group

Offering nearly 20 years of experience, Israel provides cost estimating, 
constructability expertise, CPM scheduling, and diagnostic services on 
substantial institutional, commercial, transportation, and residential 
construction projects. His experience working on over 150 LEED projects 
provides him with an understanding of the significance of energy efficient 
buildings.

Relevant Experience
•	 Patrick Henry PK-8 and Recreation Center Phase III, Alexandria City 

Public Schools*

•	 Historic LaPole House Preservation Evaluation, Baltimore County 
Public Schools*

•	 Northeast Area Middle School, Baltimore County Public Schools*

•	 Crossfield Elementary School Renovation and Addition, Fairfax 
County Public Schools*

•	 London Towne Elementary School Renovation and Addition, Fairfax 
County Public Schools*

•	 Carrier Library Renovation and Expansion, James Madison University*

•	 Paint Branch High School, Montgomery County Public Schools*

•	 Conversion of the ODU Inn into a Police Station, Old Dominion 
University*

•	 New Chemistry Building, Old Dominion University*

•	 Glenarden Woods Elementary School Renovation and Addition, Prince 
George’s County Public Schools*

•	 Data and Decision Sciences Building, Virginia Tech*

•	 Holden Hall Addition and Renovation Feasibility Study, Virgina Tech*

•	 Holden Hall Renovation, Virgina Tech*

•	 New Business Building, Virginia Tech*

•	 Kaplan Arena Renovation and Addition, College of William and Mary*

•	 Botetourt County Circuit Courthouse

•	 Fairfax County Public Safety Headquarters

•	 Maynard Fort House Renovations, Howard County Department of 
Recreation and Parks

•	 The Manassas Museum, Manassas

•	 Science Museum of Virginia, Richmond

*Partnered with Moseley Architects

Education
Bachelor of Science, Business 
Management, 2005

Registrations
Certified Cost Professional

LEED Accredited Professional

Office Location
Chantilly
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Delceno Miles
Community Engagement and Communications
The Miles Agency

Education
Master of Arts, Strategic 
Communication, 2014

Minority Business Executive 
Program, 2000

Kellogg Graduate School of 
Management Advanced Management 
Executive Program, 1998

Bachelor of Arts, Psychology, 1983

Affiliation
Former City Council Member, 
City of Virginia Beach

Delceno has over 30 years of experience in public relations and projects 
involving complex community coordination. She will work with the ACRJ 
and Moseley Architects to review and customize the community engage-
ment process. The goal is to create a plan embedded in local conditions 
and that represents a consensus of project stakeholders and established 
ownership by the community.

Relevant Projects
•	 Albemarle-Charlottesville Regional Jail Community Based Corrections 

Plan Planning Study and Planning Study

•	 City of Virginia Beach City Hall

•	 Tidewater Gardens Redevelopment Project

•	 Commonwealth of Virginia Coastal Resilience Master Plan

•	 City of Virginia Beach Sea Level Rise and Recurring Flooding Study 

•	 Portsmouth - Chesapeake Joint Land Use Study (JLUS) Hampton 
Roads Planning District Commission, City of Chesapeake

•	 Hampton Roads Bridge-Tunnel Expansion, Cities of Norfolk and 
Hampton

•	 City of Norfolk Multimodal Transportation Master Plan

•	 City of Newport News Denbigh-Warwick Area Plan

•	 City of Portsmouth Comprehensive Plan Update

•	 City of Virginia Beach Annual Services Contract for Engineering 
Services for Neighborhood Channel Dredging

*Partnered with Moseley Architects
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Moseley Architects partnered with the ACRJ from 
March to December 2021 on a Community Based 
Corrections Plan Needs Assessment and Planning 
Study and subsequent engagement with the Board of 
Local and Regional Jails for approval of reimbursement 
of eligible project expenses in support of the pro-
posed renovation and expansion to your regional jail. 
Reimbursement approval totaled $11,689,250. During 
this time, we have met extensively with ACRJ officials, 
Authority Board members, and Virginia Board of 
Regional Jails' staff and are thoroughly familiar with 
the deficiencies of your existing facility.

The goals of the proposed improvements included pro-
viding increased safety and security for detainees and 
staff, striving to meet the current Board of Regional 
Jails’ Standards for the Planning Design, Construction 
and Reimbursement for Local Correction Facilities, while 
providing a facility based on trauma-informed design 
principles.

We were also tasked with addressing the following:

•	 primarily renovating the old section of the facility;

•	 providing equitable housing for women;

•	 improving air quality;

•	 creating outdoor recreation areas;

•	 replacing outdated and inefficient major mechanical 
systems

•	 improving air filtration in preparation for future 
pandemic and other widespread health issues;

•	 improving correctional officer safety and efficiency;

•	 improving the staff environment;

•	 increasing programming space;

•	 increasing the number of showers and toilets in 
housing units;

•	 replacing current floor coverings in all areas;

•	 creating a dedicated mental health unit;

•	 and improving and enhancing restricted housing 
areas.

Our report presented the following information, which 
is required in a Community Based Corrections Plan:

•	 a brief introduction to the study, a summary of 
findings, and a description of the organization of the 
report;

•	 an analysis of the confined inmate population and 
inmate population trends;

•	 a description of the criminal justice system serving 
the regional service area with information concern-
ing crime and arrest trends;

•	 a summary of the physical layout of the existing jail; 

•	 an overview of community-based programs intended 
to provide options to incarceration; and 

•	 a population projection methodology and inmate 
population forecast through 2035.

The study recommended a partial demolition, expan-
sion, and renovation that would meet the Virginia 

ABOVE During our Community Based Corrections Plan Needs Assessment 
and Planning Study for the ACRJ, we provided an initial design option for 
your renovated and expanded facility.
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Board of Corrections standards. The project would not 
increase capacity, as the projected inmate population 
is not anticipated to grow through 2035 due to local 
programs and alternatives to incarceration. This is due 
to local programs and alternatives to incarceration. Our 
proposed renovation and expansion would consist of 
demolishing the east wing of the original 1975 portion 
of the jail, including its rated capacity of 65 beds, and 
constructing three general population housing units to 
replace those beds. A special purpose housing unit and 
a mental health housing unit near the existing medical 
unit would be provided, as well as a dedicated family 
visitation area, attorney visitation area, and a special 
management area. 

The project also includes renovating the remaining por-
tion of the 1975 jail, which has not been renovated since 
it was originally constructed. The renovation would 
eliminate bar grates, upgrade plumbing fixtures, pro-
vide new windows and a new roof, integrate additional 
natural daylight, and provide a new mechanical system. 
In addition, existing spaces will be re-configured to 
accommodate more multi-purpose classroom space, 
additional secure administrative space, new security 
spaces, and the re-configuration of dayrooms.

Repurposed interior multi-purpose space and new 
outdoor recreation space are also proposed through our 

study to provide enhanced support to detainees and 
meet jail standards.

While we understand our proposed solution and design 
will need to be updated to meet the community's expec-
tations, we look forward to this tremendous opportu-
nity to continue serving the Albemarle-Charlottesville 
Regional Jail on this renovation and expansion project.

ABILITY DELIVER SERVICES

The following project approach outlines key tasks, 
which can be refined in consultation with the ACRJ 
and your representative/project manager. We anticipate 
that your project will be developed in phases to provide 
opportunities for milestone approvals. A schedule of 
meetings with project stakeholders and quarterly pre-
sentations to the Regional Jail Board Authority, as well 
as the community, will be developed at the outset of 
the renovation and expansion to facilitate timely input, 
feedback, and approval throughout the planning and 
design process. 

The most important aspect of successful jail facility 
design is understanding that there is no universal solu-
tion to your needs. Each jail facility is different, and 
it is vital to build the number and types of detention 
beds that you need for the Albemarle-Charlottesville 
Regional Jail. Failing to do this will sacrifice the safety 

Proposed demolition of the 
ACRJ (approximately 15,000 

square feet)
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of the officers and staff who manage the facility and will 
also increase the cost.

Our approach is to provide the ACRJ with a safe, secure, 
operationally efficient, and well-constructed solution 
that will serve you for many years to come.

The following services are proposed. This project ap-
proach will be reviewed with ACRJ and customized to 
meet your expectations.

Project Organization
•	 Establish ACRJ and Moseley Architects project 

contacts and stakeholders, including Col. Kumer, 
others, Lt. Barnabei, Captain Thomas, and other 
ACRJ staff and Authority Board members, as well 
as your representative/project manager and other 
appropriate regulatory agencies.

•	 Discuss desired program for validation of intended 
use.

•	 Discuss and refine the project schedule and phasing 
issues.

•	 Discuss budget parameters and current construction 
market conditions.

•	 Receive relevant documentation from the ACRJ, 
including the latest completed study and updates.

•	 Review project approach and establish commu-
nication procedures between ACRJ and Moseley 
Architects.

•	 Review and refine overall project objectives (e.g., 
planning horizons, priorities, and implementation).

•	 Determine sources of required data and informa-
tion (ACRJ to assist in identifying sources and 
availability).

•	 Identify appropriate benchmark operational 
parameters.

•	 Coordinate stakeholder involvement and consen-
sus-building processes. 

•	 Determine the lock types, glazing, and other deten-
tion equipment needs to meet the ACRJ's expecta-
tions as well as the standards of desired use.

•	 Conduct community engagement activities with the 
Miles Agency.

Data Collection and Analysis
•	 Review site and the existing jail documentation 

and observe conditions on-site to include parking, 
storage, security, and privacy.

•	 Determine topo and boundary survey requirements 
with our civil engineer, Timmons Group.

Proposed addition to the ACRJ 
(approximately 28,000 square 

feet)

Proposed outdoor recreation
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•	 Confirm geotechnical and environmental evalua-
tions with Timmons Group, as needed. 

•	 Confirm the adequacy of existing water and sanitary 
sewer service to support the expanded facility and 
other site-related needs with Timmons Group.

•	 Document existing conditions.

•	 Field measure the facility as required.

•	 Assemble information on quantity, location, and 
physical condition of parking.

•	 Review infrastructure (HVAC, electrical, structural, 
etc., including capacities, physical condition, and 
any improvements made by the ACRJ). 

•	 Confirm existing space allocations.

Evaluation of Alternatives
•	 Develop and review alternative facility concepts with 

the ACRJ and your representative/project manager.

•	 Document each alternative in graphic and written 
format.

•	 Conduct public presentations with the community 
and discussions as desired by the ACRJ.

•	 Assist the ACRJ in selecting and refining a pre-
ferred concept, finalize construction phasing and 
sequencing of the plan in accordance with needs and 
priorities.

Schematic Planning and Design
We will establish a schedule with meeting dates to re-
view each aspect of the design. Security components 
and associated electronics will be discussed with IT per-
sonnel and, if requested, demonstrations of equipment 
will be arranged. Structural, plumbing, mechanical, 
and electrical issues will be discussed with the ACRJ's 
maintenance staff. We will maintain open and frequent 
communication, exploring options and solutions, as we 
did when assisting the ACRJ with your chiller in May 

ABOVE The Meherrin River Regional Jail – Brunswick facility serves both 
pretrial and the sentenced population. The 400-bed facility achieved LEED 
certification with the U.S. Green Building Council in 2013.
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2023. We will assess quality and constructability in each 
phase of the design. Our process is outlined below.

•	 Develop schematic design based on selected 
approach.

•	 Identify high performance and energy-efficient 
design strategies.

•	 Identify technology needs with input from the 
ACRJ.

•	 Conduct life safety code analysis.

•	 Review and refine design with the users and ACRJ.
•	 Prepare construction cost estimate with our cost 

estimator, Forella Group, and your representative/
project manager.

•	 Evaluate and review drawings with the ACRJ.
•	 Assist with submission to applicable agencies for 

review and approval process.

Design Development 
•	 Confirm program compliance with the ACRJ and 

your representative/project manager.

•	 Prepare design development documents.

•	 Refine building systems options (mechanical, 
electrical, security, technology, etc.). 

•	 Finalize site concept.

•	 Review cost and schedule with your construction 
manager.

•	 Review documents with users and the ACRJ.
•	 Conduct preliminary meeting with Albemarle 

County code enforcement officials.

•	 Assist with submission and approval process to 
applicable reviewing agencies.

•	 Obtain phase approval by the ACRJ.

ABOVE The 80-bed Meherrin River Regional Jail – Mecklenburg facility serves 
as a satellite jail to the main regional jail in Brunswick County.
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•	 We will also provide a list and cost-benefit analysis 
of energy-efficient and sustainable design features 
you may choose to include.

Mastery of Sustainable Site Design Principles
Timmons Group is committed to environmental 
stewardship. As an active member of the U.S. Green 
Building Council since 2000, the firm's Leadership 
in Energy and Environmental Design Accredited 
Professionals have been involved with more than 80 
LEED certified and LEED registered projects, including 
the first LEED certified federal prison in the world, 
Butner Correctional Institution, which was completed 
with Moseley Architects. 

Timmons Group is also designated as an Envision 
Qualified Company through the Institute for 
Sustainable Infrastructure (ISI) and has several Envision 
Sustainability Professionals (ENV SP) on staff. Through 
the firm's expert application of sustainable design 
principles, the firm works extensively on a variety of 
infrastructure projects that are designed to improve 

everyday life, such as transportation, stormwater, and 
water/wastewater projects.

Construction Documents
•	 Prepare submission and coordinate approval.

•	 Prepare construction documents (working drawings, 
specifications).

•	 Prepare project specifications.

•	 Identify long-lead items, such as emergency genera-
tors and mechanical/electrical equipment.

•	 Prepare furniture, fixtures, and equipment (FF&E) 
specifications, inclusive of detention equipment, cell 
accessories, wayfinding, and other furnishings.

“The architects, interior designers, and engineers representing Moseley are 
always available when we need them, and they set a high expectation for 
design that can clearly be seen in the projects that they produce.”

– Doug Stanley, Former Warren County Administrator and Chairman, RSW 
Regional Jail Authority 

(current county administrator of Prince Edward County)
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•	 Update total project cost estimate with your con-
struction manager.

•	 Review documents and obtain ACRJ phase approval.

•	 Assist with the submission and approval from 
applicable departments.

Bidding and Contract Award 
•	 Prepare and distribute bid packages as directed by 

your representative/project manager.

•	 Conduct pre-bid meeting at the project site with 
your representative/project manager.

•	 Assist with contractor pre-qualification process, if 
desired.

•	 Assist the ACRJ and your representative/project 
manager in receiving bids.

•	 Assist the ACRJ and your representative/project 
manager in reviewing and awarding bids.

Construction Contract Administration and Closeout
•	 Conduct pre-construction conference with your 

representative/project manager.

•	 Coordinate phasing with ACRJ staff and your 
representative/project manager.

•	 Conduct construction progress meetings with your 
representative/project manager.

•	 Monitor contractor’s construction progress with 
your representative/project manager.

•	 Monitor quality of work and coordinate with 
materials testing agency and commissioning agent, if 
required.

•	 Review contractor’s requests for payment with your 
representative/project manager.

•	 Prepare the punch list.

•	 Verify substantial completion with your representa-
tive/project manager.

•	 Assemble closeout documents and warranties.

•	 Recommend the final application for payment to the 
contractor with your representative/project manager.

•	 Prepare record drawings and documents.

•	 Conduct warranty inspection.

“Moseley Architects has provided excellent customer service to Iredell County 
throughout the project. Our stakeholders have been kept well-informed, 
from the study phase through design and during construction. No matter 
what time of day or night I call them, they are always available to answer 
questions and assist me.”

– Chief Deputy Bert Connolly
(Iredell County Detention Center expansion pictured)
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During construction, we will visit the site twice a month, or more, as 
needed. Our construction contract administrator will work closely with 
your representative/project manager, our project manager, and our man-
aging principal to maintain the continued involvement of the design team 
throughout the construction phase.

Working with the ACRJ's Representative/Project Manager
Throughout this project approach, we have indicated coordination with 
the ACRJ representative/project manager and construction manager. We 
understand the ACRJ has engaged Downey & Scott to serve in a represen-
tative role. Moseley Architects has a long relationship the firm, including 
partnering on over 250 projects, some of which Downey & Scott served as 
the owner representative, project manager, and/or the construction man-
ager. We are very familiar and comfortable partnering with the firm in this 
role.

ABOVE Moseley Architects has partnered with 
your representative/project manager on over 20 
adult and juvenile detention and correctional 
projects, including the Loudoun County Juvenile 
Detention Center, which was completed in 2023.
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CURRENT WORKLOAD

In submitting this proposal, we confirm that we have the available staff to 
meet the Albemarle-Charlottesville Regional Jail's expectations and pro-
vide the required services for your facility renovation and addition. The 
following table summarizes the workload of the project team: 

Project Phase
Construction Value

(in millions)
Estimated Project 

Completion

Virginia State Police New Academy
North Chesterfield, VA

Schematic Design $130 Feb 2027

James Hopkins University Police Department 
Start-Up Facility
Baltimore, MD

Design Development $4 Nov 2024

City of Staunton Juvenile and Domestic Relations 
Courthouse
Staunton, VA

Design Development $22.4 Aug 2025

Montgomery County Shawsville Rescue Squad
Shawsville, VA

Design Development $8 Jun 2026

Graham County Justice Cente
Robbinsville, NC

Design Development $45 Dec 2025

Prince William County Public Safety Training Complex 
Classroom Building
Nokesville, VA

Design Development $24 Aug 2026

Prince William County Elite Shooting Range Renovation
Manassas, VA

Construction Documents $1.2 May 2024

Augusta County Courts Complex
Staunton, VA

Construction Documents $57 Aug 2025

Cleveland County E911 Center
Shelby, NC

Construction Documents $5 Aug 2025

VA DJJ Bon Air Juvenile Correctional Center
Bon Air, VA

Construction Documents $78 Aug 2025

Anderson County Detention Facility
Anderson, SC

Construction Documents $75 Apr 2026

Cleveland County Justice Facility
Shelby, NC

Construction Documents $170 Apr 2026

King George County Courthouse
King George, VA

Construction $17 Feb 2024

VDMA Roanoke Regional Readiness Center and 
Combined Support Maintenance Shop
Troutville VA

Construction $23 Aug 2024

Mitchell County Law Enforcement Center
Bakersville, VA

Construction $4 Oct 2024

Washington County Courthouse Expansion
Abingdon, VA

Construction $28 Nov 2024

Henrico County Police South Station
Highland Springs, VA

Construction $14.6 Dec 2024
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CONTROLS USED ON SIMILAR PROJECTS

Budgeting, Cost Estimating, and Schedule
Completing a project on time and within budget re-
quires more than the dedication of a few individuals. 
To be fully effective in meeting our clients’ expectations 
for project delivery, we have built a resource of in-house 
professionals who offer depth in capabilities as well as 
in numbers.

Budget
Understanding and complying with your project bud-
get will be essential. Moseley Architects will employ the 
following tools to monitor project cost:

•	 Initial Budget Review — We will meet with ACRJ 
and your representative/project manager to review 
and gain a detailed understanding of your proposed 
budget and will assist in developing total project 
budget components as requested. 

•	 Monitoring of Project Scope — Team leaders will 
monitor the scope of your project on issues that may 
adversely affect budget compliance, including site 
conditions, regulatory requirements, construction 
market factors, and building user requests.

•	 Milestone Cost Estimates — Milestone estimates 
serve as a primary means of monitoring estimated 
construction costs. We will use estimates as a basis 
to develop recommendations for revisions in design 
to maintain budget compliance. Any such revisions 
will be implemented only after consultation with the 
ACRJ administration.

Schedule
An overall schedule will be finalized at the project's 
outset in consultation with the ACRJ and your repre-
sentative/project manager. The schedule will address 
not only design and document production time, but 
will also include appropriate intervals for preparing 
milestone estimates, ACRJ review and approvals, and 
regulatory review. All stakeholders will have access to 
the schedule. Moseley Architects’ team leaders will 
monitor the schedule and keep you apprised of issues 
that may impact it, and it will be updated as necessary.

A “micro-deadline” approach will be used to maintain 
the schedule for each project phase. This will facilitate 
schedule monitoring and compliance by the architectur-
al and engineering team. The micro-deadline approach 
will break down each phase into individual tasks that 
are coordinated with agency requirements. A required 
completion date will be established for each task, rather 
than simply establishing an overall completion date for 
the phase. Compliance with micro-deadlines results in 
timely completion of the overall phase, and thus the 
overall project.

Additionally, Moseley Architects uses a series of check-
lists for project planning. We develop phase require-
ments and sustainability checklists for the design phase 
of each project as well as “spot-check” and Redi-Check 
checklists, which are completed by the project team 
after the design development and construction docu-
ments phases.

LEFT The Chesapeake City Jail expansion was 
completed on time and under budget.
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The following chart summarizes our history of completing projects on 
schedule and within budget. These projects were completed by members 
of our project team proposed for the ACRJ's renovation and expansion 
project. 

Project Size

Estimated 
Design 

Schedule

Actual 
Design 

Schedule Budget Bid Final Cost

Blue Ridge Regional Jail – Amherst Facility 170,868 SF 15 months 15 months $50.8 M $37.2 M $34.8 M

Blue Ridge Regional Jail – Halifax Facility 
Renovation and Addition

10,000 SF 7 months 7 months $1.9 M $1.4 M $1.5 M

Botetourt-Craig County Jail and Public 
Safety Building

82,885 SF 12 months 12 months $21.7 M $20 M $20.7 M

Central Virginia Regional Jail Expansion 
and Renovation

101,133 SF  10 months  10 months $14.4 M $13.8 M $14.7 M

Chesapeake City Jail Expansion 58,650 SF  6 months  6 months $23.7 M $19.4 M $20.8 M

Chesterfield County Replacement Jail 86,000 SF 11 months 11 months $19.3 M $19 M $20.3 M

Hampton Roads Regional Jail Authority 
Security System Upgrade

379,885 SF 8 months 8 months $3 M $3.1 M $3.1 M

Henrico County Juvenile Detention Home 
Addition

2,120 SF 12 months 12 months $918 K $620 K $688 K

Henry County Adult Detention Center 158,000 SF 26 months 26 months $68.7 M $63.3 M $50.3 M

Meherrin River Regional Jail – Brunswick 
Facility

164,413 SF 9 months 9 months $44.4 M $44.4 M $44.4 M

Meherrin River Regional Jail – Mecklenburg 
Facility

40,015 SF 6 months 6 months $11.9 M $11.9 M $11.9 M

Rappahannock, Shenandoah, and Warren 
Counties Regional Jail (RSW Regional Jail)

179,483 SF 11 months 11 months $55.8 M $55.5 M $55.9 M
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USE OF SMALL BUSINESSES AND BUSINESSES OWNED BY 
WOMEN, MINORITIES, AND SERVICE-DISABLED VETERANS

We understand the ACRJ's commitment to providing 
maximum opportunities for small-, minority-, wom-
en-, and service-disabled veterans-owned business 
enterprises. 

Our team includes the following consultants:

Foodesign Associates – Food Service and Laundry 
Design
•	 Woman-Owned Business 

Shen Milsom & Wilke – Acoustical and Audio Visual 
Design
•	  SWaM Certified Minority-owned Business

Forella Group – Cost Estimator
•	 Disabled Business Enterprise and SWaM Hispanic-

Owned Business

The Miles Agency – Community Engagement and 
Communications
•	  SWaM Certified Minority- and Woman-owned 

Business

Moseley Architects has a proud history collaborating 
with firms registered as small-, minority-, women-, and 
service-disabled veterans-owned business enterprises, 
which has allowed us to develop beneficial partner-
ships with consultants who specialize in architecture, 
engineering, landscape architecture, cost estimating, 
technology, and acoustics. 

In addition to helping clients meet their diversity par-
ticipation goals, these relationships allow us to foster 
the growth and prosperity of professional service firms. 
Over the last five years, this has resulted in nearly 200 
projects totaling over $8.5 million in fees.

When your project moves into the bidding phase, 
Moseley Architects will work with the ACRJ to devel-
op project goals for small-, minority-, women-, and 
service-disabled veterans-owned business enterprise 
participation. We encourage their involvement by 
publishing all plan holders on our website so general 
bidding contractors can see subcontractors interested in 
the project. We can also assist the ACRJ in identifying 
subcontractor packages that can be suited to these busi-
nesses, thereby increasing participation.

ABOVE Construction of Guilford County's detention center expansion was 
completed utilizing over 30 percent minority and small business enterprise 
participation.
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Compliance with the Prison Rape Elimination Act 
(PREA) Standards
We understand ACRJ's zero tolerance for all forms of 
sexual abuse, sexual misconduct and sexual harassment 
against inmates by other inmates, staff, contractors, or 
volunteers.

Our professionals are well-versed in cross-gender su-
pervision, line of sight, resident separation, security 
technology, and building recommendations addressed 
in standards issued by the Department of Justice (DOJ) 
related to the Prison Rape Elimination Act (PREA).

Moseley Architects is designing new and expanded fa-
cilities to accommodate resident separation standards 
recommended by PREA, and to address various sight 
line issues included in the standards. We are also work-
ing with clients to design new and renovated housing 
units to comply with PREA’s complex cross-gender 
supervision standards.

Our designs include the use of natural and artificial 
light, one- and two-way glass, and security surveillance 
technology to improve sight lines and promote each 
agency’s zero-tolerance policies. We have alleviated 
cross-gender supervision concerns through the design 
of privacy walls and the placement of duty stations to 
promote the use of cross-gender staff. As a result, many 

of our clients can maintain their existing staff levels 
rather than increase them.

Operations Planning, Staffing, and Activation
Planning for a new or expanded detention facility 
means more than moving into a new space. For the 
Albemarle-Charlottesville Regional Jail, it may mean 
hiring staff, certifying and training the staff, preparing 
for modern technologies, and developing policies and 
procedures.

David Hackworth, CCHP, CJM, our in-house director 
of strategic justice planning and development, provides 
our clients with staffing and operations planning, as 
well as activation services, if needed. With over 30 years 
of leadership experience in programs and operations in 
criminal justice, his understanding of facility operations 
is invaluable to the complex process of interpreting 
needs and missions into a final building program. 

David will participate in client meetings and will work 
alongside your staff to develop an understanding of 
your facility’s management philosophy and operation-
al needs. He will actively participate throughout the 

ABOVE The design of Henry County’s new adult detention center was 
focused on PREA standards. In this image of the direct supervision dormitory, 
an elevated control desk easily observes inmate sleeping and activity areas. 
Sensitive areas, such as toilets and showers, are close to the control desk.
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design process, providing input to the design team, and 
assisting the facility users with their understanding of 
the operational impacts of planning and design deci-
sions. David will also assist our security systems design-
ers in seeing that proper and efficient locking systems 
are utilized when selecting detention hardware.

During the design phase, David will help to identify 
technology applications that will enhance efficiency 
and communication between and within agency user 
groups. It is at this stage that effective long-term solu-
tions can be determined. As construction begins, he 
can organize and orient the facility management and 
transition team. Working closely with the facility’s users 
and ACRJ representatives, David will assess staffing and 
operational changes, if desired.

David can create a staffing plan for the facility and 
can assist in the recruitment of key personnel to be 
involved, along with representatives from the key ACRJ 
stakeholders and staff.

Transition Planning
Several major tasks involved with facility transition 
include:

•	 review of plans and finalization of the staffing plan;

•	 guidance in the development of position 
descriptions;

•	 review of scenarios and procedures manual, post 
orders, housing officer guide, and inmate handbook;

•	 review of the jail's classification plan;

•	 assistance with the move-in logistics plan;

Based on our extensive in-house transition planning 
experience, we will work with the ACRJ to identify 
acceptable suppliers that provide compatible, quality, 
and economical solutions.

In addition, David can review your current contracted 
services, such as inmate phone, medical, commissary, 
and food service, to assist the ACRJ in achieving the 
most cost-effective services for the renovated and ex-
panded facility.

“Of particular importance to the success of our project have been their in-
house staff who have worked in jail and correctional environments. Bringing 
these professionals into the project from the very initial stages of planning 
has provided a facility designed from an operational perspective. These 
specialists have not only provided operational planning, transition, and 
activation services, but also have assisted us with our policies and procedures 
development as it relates to PREA.”

– Chief Deputy Bert Connolly
(Iredell County Detention Center expansion pictured)
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REQUEST FOR PROPOSAL 
(RFP)

Issue Date: September 1, 2023

RFP# 2024-100623-01

Title: A/E Services

Issuing Agency:  Albemarle Charlottesville Regional Jail
Lyn Wrigley, Purchasing Agent
Purchasing Department
160 Peregory Lane
Charlottesville, VA 22902

Period of Contract: Estimated Design duration 12 months, Estimated Construction Duration 24 months 

Sealed Proposals will be received until 10:00 a.m. on October 6, 2023 for furnishing the services described herein. Proposals received 
after the announced time and date for receipt will remain unopened. No telephoned, faxed, or emailed proposals will be considered. 

The face of the envelope or shipping container shall be clearly marked in the lower left-hand corner as follows:

The coversheet of the proposal shall be clearly marked as follows:
RFP#:  2024-100623-01
TITLE: A/E Services
PROPOSAL DUE:  October 10, 2023, 10:00 a.m. EST

                                              
All Inquiries for Information Should Submitted in Writing and Be Directed To: Lyn Wrigley, Purchasing Agent at wrigleya@acrj.org

PROPOSALS MUST BE SHIPPED/MAILED, OR HAND DELIVERED TO THE ADDRESS SHOWN ABOVE.  

PRE-PROPOSAL CONFERENCE: An optional preproposal conference will be held on September 21, 2023 at 10 a.m. EST at 
Albemarle Charlottesville Regional Jail, Muster Room, 160 Peregory Lane, Charlottesville, VA 22902.

In compliance with this request for proposal and to all the conditions imposed therein, the undersigned offers and agrees to furnish the 
services herein.

This is a request for professional services and offers shall not furnish estimates of man-hours or cost for services in their proposals.

By my signature on this solicitation, I certify that this firm/individual and subcontractor is properly licensed for providing the services 
specified.

Name And Address Of Firm:

_____________________________________________ Date:   ________________________________________

_____________________________________________ By:     _________________________________________

__________________________Zip Code:___________             (Signature In Ink)

Telephone Number:  (___)________________________ Name:  ________________________________________

Fax Number: (___) ____________________________             (Please Print)

E-mail Address: ________________________________ Title:  _________________________________________
Virginia Contractor License No. _____________________ I have the authority to bind the corporation.

Class: __________  Specialty Codes: ________________

SMALL, WOMAN, MINORITY AND SERVICE DISABLED VETERAN-OWNED BUSINESS:  YES;  NO
IF YES ⇒⇒  SMALL;  WOMAN;  MINORITY;  SERVICE DISABLED VETERAN-OWNED

This public body does not discriminate against faith-based organizations in accordance with the Virginia Code § 2.2-4343.1 or against a bidder or offeror because of 
race, religion, color, sex, national origin, age, disability, or any other basis prohibited by state law relating to discrimination in employment.

Moseley Architects
3200 Norfolk Street
Richmond, VA 23230

804 794-7555
804 355-5690

tbell@moseleyarchitects.com

Anthony J. Bell III, AIA

October 6, 2023

Vice President



N/A

N/A N/A
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ATTACHMENT C

STATE CORPORATION COMMISSION & REGISTERED AGENT FORM

Virginia State Corporation Commission (SCC) registration information.

Code of Virginia § 13.1-757. A foreign corporation may not transact business in the Commonwealth until it 
obtains a certificate of authority from the Commission.

The bidder:

� is a corporation or other business entity with the following Virginia SCC identification number: 
__________________ -OR-

� is not a corporation, limited liability company, limited partnership, registered limited liability partnership, 
or business trust -OR-

� is not required to obtain a certificate of authority from the Virginia SCC, pursuant to Virginia Code § 13.1-
757(B) because its sole contact(s) with the Commonwealth consist(s) of:

1.  Maintaining, defending, or settling any proceeding;
2.  Holding meetings of the board of directors or shareholders or carrying on other activities 
concerning     internal corporate affairs;
3.  Maintaining accounts in financial institutions;
4.  Maintaining offices or agencies for the transfer, exchange, and registration of the 
corporation's own securities or maintaining trustees or depositories with respect to those 
securities;
5.  Selling through independent contractors;
6.  Soliciting or obtaining orders, whether by mail or through employees or agents or otherwise, 
if the orders require acceptance outside this Commonwealth before they become contracts;
7.  Creating or acquiring indebtedness, deeds of trust, and security interests in real or personal 
property;
8.  Securing or collecting debts or enforcing deeds of trust and security interests in property 
securing the debts; and holding, protecting, or maintaining property so acquired;
9.  Owning, protecting, and maintaining property;
10.  Conducting an isolated transaction that is completed within 30 consecutive days and that is 
not one in the course of similar transactions;
11.  For a period of less than 90 consecutive days, producing, directing, filming, crewing or 
acting in motion picture feature films, television series or commercials, or promotional films that 
are sent outside of the Commonwealth for processing, editing, marketing and distribution. The 
term "transacting business" as used in this subsection shall have no effect on personal jurisdiction 
under § 8.01-328.1; or
12. Serving, without more, as a general partner of, or as a partner in a partnership which is a 
general partner of, a domestic or foreign limited partnership that does not otherwise transact 
business in the Commonwealth; or
13. Transacting business in interstate commerce.

� is an out-of-state business entity that is including with this bid an opinion of legal counsel which
accurately and completely discloses the undersigned bidder’s current contacts with Virginia and describes 
why those contacts do not constitute the transaction of business in Virginia within the meaning of § 13.1-
757 or other similar provisions in Titles 13.1 or 50 of the Code of Virginia. Attach opinion of legal 
counsel to this form.



Moseley Architects

0135697-1
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Registered Agent Information

Please specify the Registered Agent who will accept service of process on your behalf.

Agent Name:  ___________________________________________________________

Physical Address (no Post Office Boxes):  

_______________________________________________________________

_______________________________________________________________

I certify the accuracy of this information.

Signed: ____________________________________Title: ________________________________   Date: _______________

3200 Norfolk Street
Richmond, VA

Anthony J. Bell III, AIA

Vice President October 6, 2023



Moseley Architects67

Additional Information

pg. 22

ATTACHMENT D

CERTIFICATION OF NO COLLUSION

The undersigned, acting on behalf of _________________________________________, does hereby certify in connection 
with the procurement and offer to which this Certification of No Collusion is attached that:

This offer is not the result of, or affected by, any act of collusion with another person engaged in the same line of business or 
commerce: nor is this offer the result of, or affected by, any act of fraud punishable under Article 1.1 of Chapter 12 of Title 
18.2 Code of Virginia, 1950 as amended (§§ 18.2-498.1 et seq.)

____________________________________
Signature of Company Representative

____________________________________
Name of Company

____________________________________
Date

CODE OF VIRGINIA
§ 18.2-498.4.  Duty to provide certified statement.

A. The Commonwealth, or any department or agency thereof, and any local government or any department or agency thereof, 
may require that any person seeking, offering or agreeing to transact business or commerce with it, or seeking, offering or 
agreeing to receive any portion of the public funds or moneys, submit a certification that the offer or agreement or any claim 
resulting thereon is not the result of, or affected by, any act of collusion with another person engaged in the same line of 
business or commerce,  or any act of fraud punishable under this  article. 

B. Any person required to submit a certified statement as provided in paragraph A above who knowingly makes a false 
statement shall be guilty of a Class 6 felony. (1980, c.472)

Moseley Architects

Moseley Architects

October 6, 2023
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ATTACHMENT F

INSURANCE

Moseley Architects certifies that if awarded the contract, it will purchase 
and maintain, at its sole expense, and from a company or companies au-
thorized to do business within the Commonwealth of Virginia, insurance 
policies containing the required coverages and minimum limits, protecting 
from claims which may arise out of or result from the Offeror’s performance 
or non-performance of services under this contract, or the performance 
or non-performance of services under this Contract by anyone directly or 
indirectly employed by the Offeror or for whose acts it may be liable.

Our current certificate of insurance is found on the following pages.

If additional information is needed, please contact:

Insurance
Kathy Blanchard
McGriff Insurance Services Inc.
2108 W Laburnum Avenue #300
Richmond, VA 23227
Tel: (804) 678-5026
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SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

INSURER(S) AFFORDING COVERAGE

INSURER F :

INSURER E :

INSURER D :

INSURER C :

INSURER B :

INSURER A :

NAIC #

NAME:
CONTACT

(A/C, No):
FAX

E-MAIL
ADDRESS:

PRODUCER

(A/C, No, Ext):
PHONE

INSURED

REVISION NUMBER:CERTIFICATE NUMBER:COVERAGES

IMPORTANT:  If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement.  A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE
BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED
ANY AUTO

AUTOMOBILE LIABILITY

Y / N
WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)
© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

4/26/2023

McGrifff Insurance Services
2200 Old Brick Road, Suite A
Glen Allen VA 23060

Dale Nowery
8046785000 888-751-3010

certificatesVAWV@McGriff.com

Continental Insurance Company 35289
35MOSELARC American Casualty Co of Reading PA 20427

Moseley Architects PC
3200 Norfolk Street
Richmond, VA 23230-4428

XL Specialty Insurance Company 37885
Continental Casualty Company 20443

472061000

D X 1,000,000
X 1,000,000

15,000

1,000,000

2,000,000
X

7033853030 5/1/2023 5/1/2024

2,000,000

A 1,000,000

X
7033853044 5/1/2023 5/1/2024

A X 10,000,0007033853061 5/1/2023 5/1/2024

10,000,000
X 10,000

B XWC733853058 5/1/2023 5/1/2024

1,000,000

1,000,000

1,000,000
C Professional Liability DPR5004587 12/1/2022 12/1/2023 Per Claim

Aggregate
Deductible

5,000,000
10,000,000
200,000

Umbrella Liability does not extend over Professional Liability

Additional Named Insureds:
Moseley Scott's Addition LLC
Moseley Architects of Maryland Inc.
Moseley Architects North Carolina PC
Moseley Architects of Americas LLC
Moseley Architects of Americas NA PC
See Attached...

Moseley Architects, PC
3200 Norfolk Street
Richmond VA 23230



Moseley Architects 70

Additional Information

ACORD 101 (2008/01)
The ACORD name and logo are registered marks of ACORD

© 2008 ACORD CORPORATION.  All rights reserved.

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: FORM TITLE:

ADDITIONAL REMARKS

ADDITIONAL REMARKS SCHEDULE Page           of

AGENCY CUSTOMER ID:
LOC #:

AGENCY

CARRIER NAIC CODE

POLICY NUMBER

NAMED INSURED

EFFECTIVE DATE:

35MOSELARC

1 1

McGrifff Insurance Services Moseley Architects PC
3200 Norfolk Street
Richmond, VA 23230-4428

25 CERTIFICATE OF LIABILITY INSURANCE

Moseley Architects of South Carolina P.C.
Beeryio, Inc
Marks Thomas, Architects, Inc.
Cummings & McCrady, Inc.
**Specimen Copy**
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ATTACHMENT G

PROPRIETARY/CONFIDENTIAL INFORMATION IDENTIFICATION

Name of Firm/Offeror:  _______________________________________

Trade secrets or proprietary information submitted by an offeror shall not be subject to public disclosure under the Virginia
Freedom of Information Act; however, the offeror must invoke the protections of § 2.2-4342F of the Code of Virginia, in 
writing, either before or at the time the data or other material is submitted.  The written notice must specifically identify the 
data or materials to be protected including the section of the proposal in which it is contained and the page numbers, and state 
reasons why protection is necessary.  The proprietary or trade secret material submitted must be identified by some distinct 
method such as highlighting or underlining and must indicate only the specific words, figures or paragraphs that constitute 
trade secrets or proprietary information.  In addition, a summary of proprietary information shall be submitted on this form.
The classification of an entire proposal document, line item prices, and/or total proposal prices as proprietary or trade secrets 
is not acceptable.  

SECTION/TITLE PAGE 
NUMBER (S)

REASON(S) FOR WITHHOLDING FROM DISCLOSURE

Moseley Architects

Not applicable.
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